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          CALL ORDER   : 120                                              CONTRACT ID  : IB-37644-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                       3,406.000        SYS 

  12  203-02055           EMBANKMENT                                                            23,796.000        CYS 

  13  203-51223           EXCAVATION, WATERWAY                                                     744.000        CYS 

  14  205-09543           NO 2 STONE                                                               400.000        TON 

  15  205-09952           DESIGN BUILD EROSION AND SEDIMENT CONTROL                             LUMP              LUMP 

  16  206-51235           COFFERDAM                                                             LUMP              LUMP 

  17  207-08264           SUBGRADE TREATMENT, TYPE II                                              184.000        SYS 

  18  207-09934           SUBGRADE TREATMENT, TYPE IB                                           10,328.000        SYS 

  19  211-02050           B BORROW                                                                 146.000        CYS 

  20  211-06467           AGGREGATE FOR END BENT BACKFILL                                          100.000        CYS 

  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                5.000        CYS 

  22  215-07043           CHEMICAL MODIFICATION, SOILS                                           4,247.000        SYS 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,899.000        TON 

  24  302-07455           DENSE GRADED SUBBASE                                                      34.000        CYS 

  25  303-01180           COMPACTED AGGREGATE, NO. 53                                              934.000        TON 

  26  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        970.000        TON 

  27  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                   17.000        TON 

  28  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,218.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                                6,961.000        LFT 

  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           6,961.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                 6,961.000        LFT 

  32  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  33  601-02241           GUARDRAIL, REMOVE                                                         44.000        LFT 

  34  601-02800           GUARDRAIL TRANSITION, TGT                                                  4.000        EACH 

  35  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  36  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     281.250        LFT 

  37  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 

  38  604-01268           HAND RAIL, ALUMINUM                                                      228.000        LFT 

  39  604-06070           SIDEWALK, CONCRETE                                                        44.000        SYS 

  40  605-06145           CURB AND GUTTER, B, CONCRETE                                             505.000        LFT 

  41  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               198.000        SYS 

  42  610-08446           PCCP FOR APPROACHES, 6 IN                                                184.000        SYS 

  43  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 

  44  615-06490           RIGHT OF WAY MARKER                                                       22.000        EACH 

  45  615-06505           MONUMENT, B                                                                8.000        EACH 

  46  615-06510           MONUMENT, C                                                                1.000        EACH 

  47  616-02320           GEOTEXTILES                                                            2,230.000        SYS 

  48  616-05688           RIPRAP, CLASS 1                                                          807.000        TON 

  49  616-06405           RIPRAP, REVETMENT                                                        755.000        TON 
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          CALL ORDER   : 120                                              CONTRACT ID  : IB-37644-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  51  621-06545           FERTILIZER                                                                 1.100        TON 

  52  621-06553           SEED MIXTURE, R                                                          475.000        LBS 

  53  621-06565           MULCHING MATERIAL                                                          6.000        TON 

  54  621-06567           WATER                                                                     11.000        kGAL 

  55  621-06574           SODDING                                                                   24.000        SYS 

  56  621-06575           SODDING, NURSERY                                                       2,777.000        SYS 

  57  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  58  701-06011           DYNAMIC PILE LOAD TEST                                                     1.000        EACH 

  59  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                            96.300        LFT 

  60  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               1.000        EACH 

  61  701-09683           PILE SHOE, HP 12 X 74                                                     10.000        EACH 

  62  701-95780           PILE, STEEL H, HP 12 IN X 74                                             776.700        LFT 

  63  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 34.600        CYS 

  64  703-06029           REINFORCING BARS, EPOXY COATED                                        67,627.000        LBS 

  65  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   44.000        EACH 

  66  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              149.500        CYS 

  67  706-06347           RAILING, STEEL CF-1                                                      287.000        LFT 

  68  706-11909           RAILING, CONCRETE, CF-1                                                   12.400        CYS 

  69  707-08158           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 42 IN X 49 IN                   404.000        LFT 

  70  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  71  710-09158           PATCHING CONCRETE STRUCTURES                                             847.000        SFT 

  72  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             61.000        LFT 

  73  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              359.000        LFT 

  74  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                               55.000        LFT 

  75  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                               196.000        LFT 

  76  715-05407           PIPE, END BENT DRAIN, 6 IN                                               116.000        LFT 

  77  715-09064           VIDEO INSPECTION FOR PIPE                                                414.000        LFT 

  78  715-46000           PIPE END SECTION, DIA 12"                                                  6.000        EACH 

  79  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 

  80  718-06531           OUTLET PROTECTOR, 3                                                        4.000        EACH 

  81  718-52610           AGGREGATE FOR UNDERDRAINS                                                 12.000        CYS 

  82  718-99153           GEOTEXTILES FOR UNDERDRAIN                                                86.000        SYS 

  83  720-45030           INLET, E7                                                                  1.000        EACH 

  84  720-45045           INLET, J10                                                                 3.000        EACH 

  85  801-03290           CONSTRUCTION SIGN, C                                                      18.000        EACH 

  86  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              428.000        LFT 

  87  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 11.000        LFT 

  88  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 

  89  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  90  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

  91  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  92  801-07118           BARRICADE, III-A                                                         108.000        LFT 

  93  801-07119           BARRICADE, III-B                                                         108.000        LFT 

  94  802-03896           BOLLARD                                                                    6.000        EACH 

  95  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        108.000        LFT 

  96  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          3.000        EACH 

  97  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  98  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           59.000        SFT 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  99  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        4,645.000        LFT 

 100  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       4,434.000        LFT 

 101  808-06726           TRANSVERSE MARKING, PAINT,                                                16.000        LFT 
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          CALL ORDER   : 130                                              CONTRACT ID  : IR-33802-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PUMPING, LIFT STATIONS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02272           PAVED SIDE DITCH, REMOVE                                                 119.000        LFT 

  12  202-04890           WELL                                                                       3.000        EACH 

  13  202-96133           PIPE, REMOVE                                                             310.000        LFT 

  14  202-98488           PIPE END SECTION, REMOVE                                                   1.000        EACH 

  15  203-02000           EXCAVATION, COMMON                                                     1,222.000        CYS 

  16  203-02070           BORROW                                                                 1,496.000        CYS 

  17  203-02070           BORROW                                                                   341.000        CYS 

  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     36.000        TON 

  19  205-06937           TEMPORARY SILT FENCE                                                     696.000        LFT 

  20  205-09543           NO 2 STONE                                                               569.000        TON 

  21  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         361.000        LFT 

  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            576.000        SYS 

  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,260.000        CYS 

  24  303-01180           COMPACTED AGGREGATE, NO. 53                                              252.000        TON 

  25  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               383.000        SYS 

  26  401-07324           QC/QA-HMA, 5, 64, SURFACE, 9.5 mm                                         43.000        TON 

  27  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  28  601-06035           GUARDRAIL, RESET                                                          63.000        LFT 

  29  616-02320           GEOTEXTILES                                                              217.000        SYS 

  30  616-06405           RIPRAP, REVETMENT                                                        255.000        TON 

  31  621-02770           EROSION CONTROL BLANKET                                                2,436.000        SYS 

  32  621-06545           FERTILIZER                                                                 1.000        TON 

  33  621-06559           MULCHED SEEDING, R                                                     2,763.000        SYS 

  34  621-06570           TOPSOIL                                                                  366.000        CYS 

  35  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  36  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 

  37  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  38  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  39  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  40  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       24.000        MOS 

  41  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                               85.000        LFT 

  42  715-05133           PIPE, TYPE 1 CIRCULAR 60 IN                                              177.000        LFT 

  43  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                               80.000        LFT 

  44  715-05161           PIPE, TYPE 2 CIRCULAR 48 IN                                                8.000        LFT 

  45  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                              100.000        LFT 

  46  715-05173           PIPE, TYPE 3 CIRCULAR 24 IN                                               24.000        LFT 

  47  715-05841           CONCRETE ANCHOR 60 IN                                                      1.000        EACH 

  48  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                    44.000        TON 

  49  715-09977           PUMP                                                                       2.000        EACH 
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          CALL ORDER   : 130                                              CONTRACT ID  : IR-33802-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PUMPING, LIFT STATIONS 

 

  50  715-26770           GRATED BOX END SECTION I, 3:1 DIA 24"                                      2.000        EACH 

  51  715-26779           GRATED BOX END SECTION I, 2:1 DIA 48"                                      2.000        EACH 

  52  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 

  53  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 

  54  715-97691           GRATED BOX END SECTION I, 3:1 DIA 36"                                      1.000        EACH 

  55  716-07635           PIPE INSTALLATION, TRENCHLESS, 36 IN                                     372.000        LFT 

  56  721-03315           GATEWELL STRUCTURE                                                    LUMP              LUMP 

  57  721-03315           GATEWELL STRUCTURE                                                    LUMP              LUMP 

  58  721-43155           AUTOMATIC DRAINAGE GATE, 48 IN x 48 IN                                     1.000        EACH 

  59  721-92377           PORTABLE SLUICE GATE OPERATOR                                         LUMP              LUMP 

  60  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  61  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       8,706.000        LFT 

  62  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 

  63  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  64  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 

  65  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  66  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        4.000        EACH 

  67  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  68  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  69  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,560.000        LFT 

  70  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             2.000        EACH 

  71  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                  48.000        LFT 

  72  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 190.000        LFT 

  73  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 190.000        LFT 

  74  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        24.000        LFT 
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          CALL ORDER   : 140                                              CONTRACT ID  : IR-35958-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENVIRONMENTAL MITIGATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  10  202-99187           FENCE, FARM FIELD, REMOVE                                              3,000.000        LFT 

  11  203-02000           EXCAVATION, COMMON                                                     1,116.000        CYS 

  12  204-08553           DATA LOGGING SYSTEM                                                        1.000        EACH 

  13  205-06934           TEMPORARY MULCH                                                            5.000        TON 

  14  205-06937           TEMPORARY SILT FENCE                                                   2,095.000        LFT 

  15  205-09387           TEMPORARY TURBIDITY CURTAIN                                              900.000        LFT 

  16  205-09543           NO 2 STONE                                                               227.000        TON 

  17  205-11585           TEMPORARY FILTER BERM                                                     40.000        LFT 

  18  205-11591           TEMPORARY SEED MIXTURE                                                   450.000        LBS 

  19  205-11626           PUMP AROUND                                                                1.000        EACH 

  20  207-08266           SUBGRADE TREATMENT, TYPE III                                              58.000        SYS 

  21  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               48.000        CYS 

  22  214-07202           GEOGRID, TYPE IA                                                          39.000        SYS 

  23  214-11609           GEOCELL CONFINEMENT SYSTEM                                                58.000        SYS 

  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         13.000        TON 

  25  303-01180           COMPACTED AGGREGATE, NO. 53                                               13.000        TON 

  26  303-05738           AGGREGATE, NO. 5                                                          83.000        TON 

  27  303-07662           STONE                                                                     95.000        TON 

  28  603-06040           FENCE, FARM FIELD, 47 IN                                              11,400.000        LFT 

  29  603-06052           FENCE GATE, FARM FIELD, 47" X 12'                                          6.000        EACH 

  30  616-02320           GEOTEXTILES                                                              380.000        SYS 

  31  616-06405           RIPRAP, REVETMENT                                                         47.000        TON 

  32  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 

  33  621-02770           EROSION CONTROL BLANKET                                                3,900.000        SYS 

  34  621-04258           SEED MIXTURE                                                              60.000        LBS 

  35  621-04258           SEED MIXTURE                                                             103.000        LBS 

  36  621-04258           SEED MIXTURE                                                             594.000        LBS 

  37  621-04258           SEED MIXTURE                                                             333.000        LBS 

  38  621-06545           FERTILIZER                                                                 1.000        TON 

  39  621-06565           MULCHING MATERIAL                                                          8.000        TON 

  40  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         160.000        SYS 

  41  621-09508           INVASIVE SPECIES CONTROL                                              LUMP              LUMP 

  42  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                   1,814.000        EACH 

  43  622-10003           LIVE PLANT STAKING                                                     1,458.000        EACH 

  44  622-91786           SEEDLING                                                              13,256.000        EACH 

  45  622-98200           SIGN, DO NOT DISTURB                                                     100.000        EACH 

  46  624-92647           HERBICIDE TREATMENT                                                       29.000        ACRE 

  47  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  48  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  49  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
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  50  628-11783           CELLULAR TELEPHONE SERVICE, 2000 MIN                                      12.000        MOS 

  51  712-04784           STRUCTURE                                                                  1.000        EACH 

  52  714-11101           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              12.000        LFT 

  53  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               36.000        LFT 

  54  719-09505           TILE INTERCEPT TRENCH EXCAVATION AND LOCATION                          1,190.000        LFT 

  55  801-03291           CONSTRUCTION SIGN, D                                                       2.000        EACH 

  56  804-06770           DELINEATOR POST                                                           32.000        EACH 
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          CALL ORDER   : 170                                              CONTRACT ID  : R -31525-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                       590.000        CYS 

  13  203-02070           BORROW                                                                   570.000        CYS 

  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     29.000        TON 

  15  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 

  16  205-06936           TEMPORARY SEDIMENT TRAP                                                  134.000        TON 

  17  205-06937           TEMPORARY SILT FENCE                                                   1,600.000        LFT 

  18  205-09543           NO 2 STONE                                                                20.000        TON 

  19  207-08264           SUBGRADE TREATMENT, TYPE II                                              623.000        SYS 

  20  211-02050           B BORROW                                                                  50.000        CYS 

  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                3.000        CYS 

  22  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               30.000        CYS 

  23  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              230.000        CYS 

  24  214-11796           GEOGRID, TYPE IB                                                         125.000        SYS 

  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        656.000        TON 

  26  303-01180           COMPACTED AGGREGATE, NO. 53                                              111.000        TON 

  27  306-08043           MILLING, TRANSITION                                                      416.000        SYS 

  28  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        120.000        TON 

  29  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  300.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                                  500.000        LFT 

  31  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             390.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                                   500.000        LFT 

  33  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  34  615-06490           RIGHT OF WAY MARKER                                                        8.000        EACH 

  35  615-06505           MONUMENT, B                                                                2.000        EACH 

  36  616-02320           GEOTEXTILES                                                              352.000        SYS 

  37  616-05688           RIPRAP, CLASS 1                                                          120.000        TON 

  38  616-06451           RIPRAP, UNIFORM                                                          118.000        TON 

  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  40  621-06557           SEED MIXTURE, T                                                          300.000        LBS 

  41  621-06559           MULCHED SEEDING, R                                                     4,745.000        SYS 

  42  621-06565           MULCHING MATERIAL                                                          4.000        TON 

  43  621-06567           WATER                                                                      4.000        kGAL 

  44  621-06574           SODDING                                                                  900.000        SYS 

  45  628-09402           FIELD OFFICE, B                                                           13.000        MOS 

  46  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  26.000        MOS 

  47  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  48  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  49  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      26.000        MOS 
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          CALL ORDER   : 170                                              CONTRACT ID  : R -31525-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  714-11695           STRUCTURE, COATED REINFORCED CONCRETE BOX SECTIONS,                       70.000        LFT 

  51  715-02628           SAFETY METAL END SECTION 6:1 DIA 15"                                       2.000        EACH 

  52  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                               60.000        LFT 

  53  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               50.000        LFT 

  54  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  55  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              37.000        EACH 

  56  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  57  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  58  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  59  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  60  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,000.000        LFT 

  61  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               800.000        LFT 

  62  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              220.000        LFT 
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          CALL ORDER   : 180                                              CONTRACT ID  : R -31532-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  203-02000           EXCAVATION, COMMON                                                     3,354.000        CYS 

  15  203-04523           DEWATERING                                                            LUMP              LUMP 

  16  203-11547           STREAM SUBSTRATE MATERIAL, LESS THAN 12"                                  62.000        CYS 

  17  205-03371           SEDIMENT, REMOVE                                                         125.000        CYS 

  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     18.000        TON 

  19  205-06936           TEMPORARY SEDIMENT TRAP                                                  112.000        TON 

  20  205-06937           TEMPORARY SILT FENCE                                                     900.000        LFT 

  21  205-08594           FILTER SOCK                                                              300.000        LFT 

  22  205-09543           NO 2 STONE                                                               116.000        TON 

  23  205-09887           SANDBAG                                                                   70.000        LFT 

  24  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,057.000        SYS 

  25  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              110.000        CYS 

  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        254.000        TON 

  27  303-01180           COMPACTED AGGREGATE, NO. 53                                              318.000        TON 

  28  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,040.000        SYS 

  29  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        151.000        TON 

  30  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  106.000        TON 

  31  401-10258           JOINT ADHESIVE, SURFACE                                                2,730.000        LFT 

  32  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,730.000        LFT 

  33  401-11785           LIQUID ASPHALT SEALANT                                                 1,670.000        LFT 

  34  406-05521           ASPHALT FOR TACK COAT                                                  1,866.000        SYS 

  35  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  36  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  37  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     250.000        LFT 

  38  603-97461           TEMPORARY FENCE                                                          200.000        LFT 

  39  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  40  615-06490           RIGHT OF WAY MARKER                                                       11.000        EACH 

  41  615-06505           MONUMENT, B                                                                3.000        EACH 

  42  616-02320           GEOTEXTILES                                                              658.000        SYS 

  43  616-03096           RIVER ROCK                                                                16.000        TON 

  44  616-03096           RIVER ROCK                                                                 6.000        TON 

  45  616-03096           RIVER ROCK                                                                13.000        TON 

  46  616-06405           RIPRAP, REVETMENT                                                        355.000        TON 

  47  616-11349           ROOTWAD REVETMENT                                                         48.000        LFT 

  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  49  621-02770           EROSION CONTROL BLANKET                                                  356.000        SYS 
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          CALL ORDER   : 180                                              CONTRACT ID  : R -31532-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  621-03909           SEED MIXTURE, NATIVE                                                      19.000        LBS 

  51  621-06545           FERTILIZER                                                                 1.000        TON 

  52  621-06554           SEED MIXTURE, U                                                           10.000        LBS 

  53  621-06557           SEED MIXTURE, T                                                          186.000        LBS 

  54  621-06565           MULCHING MATERIAL                                                          4.500        TON 

  55  621-06567           WATER                                                                     36.000        kGAL 

  56  621-06574           SODDING                                                                   53.000        SYS 

  57  621-09508           INVASIVE SPECIES CONTROL                                              LUMP              LUMP 

  58  622-05748           TIMBER                                                                    40.000        LFT 

  59  622-91786           SEEDLING                                                                 360.000        EACH 

  60  624-92647           HERBICIDE TREATMENT                                                        1.000        ACRE 

  61  628-09402           FIELD OFFICE, B                                                           24.000        MOS 

  62  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  63  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  64  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       48.000        MOS 

  65  714-11311           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              50.000        LFT 

  66  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  67  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 

  68  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              24.000        EACH 

  69  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  70  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  71  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  72  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  73  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  74  802-03821           SIGN, SHEET, WITH LEGEND                                                  16.000        EACH 

  75  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                      128.000        LFT 

  76  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,300.000        LFT 

  77  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  78  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               9,504.000        LFT 

  79  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               17.000        EACH 

  80  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       17.000        EACH 
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          CALL ORDER   : 190                                              CONTRACT ID  : R -31533-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  202-94747           POST, REMOVE                                                               1.000        EACH 

  13  203-02000           EXCAVATION, COMMON                                                     1,734.000        CYS 

  14  203-51223           EXCAVATION, WATERWAY                                                     108.000        CYS 

  15  205-06930           SPLASHPAD                                                                  2.800        TON 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     28.000        TON 

  17  205-06934           TEMPORARY MULCH                                                            1.000        TON 

  18  205-06936           TEMPORARY SEDIMENT TRAP                                                   47.000        TON 

  19  205-06937           TEMPORARY SILT FENCE                                                     127.000        LFT 

  20  205-09543           NO 2 STONE                                                               100.000        TON 

  21  205-11586           TEMPORARY FILTER STONE                                                     8.700        TON 

  22  205-11587           TEMPORARY GEOTEXTILE                                                     544.000        SYS 

  23  205-11591           TEMPORARY SEED MIXTURE                                                   167.000        LBS 

  24  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,398.000        SYS 

  25  211-02050           B BORROW                                                                  88.000        CYS 

  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               39.000        CYS 

  27  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              100.000        CYS 

  28  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               66.000        CYS 

  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        375.000        TON 

  30  303-01180           COMPACTED AGGREGATE, NO. 53                                              474.000        TON 

  31  306-08042           MILLING, SCARIFICATION                                                   120.000        SYS 

  32  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        100.000        TON 

  33  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  212.000        TON 

  34  401-10258           JOINT ADHESIVE, SURFACE                                                1,316.000        LFT 

  35  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,258.000        LFT 

  36  401-11785           LIQUID ASPHALT SEALANT                                                 1,316.000        LFT 

  37  406-05521           ASPHALT FOR TACK COAT                                                  2,292.000        SYS 

  38  615-06490           RIGHT OF WAY MARKER                                                       11.000        EACH 

  39  615-06505           MONUMENT, B                                                                2.000        EACH 

  40  616-02320           GEOTEXTILES                                                              814.000        SYS 

  41  616-06405           RIPRAP, REVETMENT                                                        372.000        TON 

  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  43  621-06559           MULCHED SEEDING, R                                                     2,693.000        SYS 

  44  621-06567           WATER                                                                      1.000        kGAL 

  45  621-06574           SODDING                                                                  268.000        SYS 

  46  628-09402           FIELD OFFICE, B                                                           11.000        MOS 

  47  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  11.000        MOS 

  48  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  49  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 
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          CALL ORDER   : 190                                              CONTRACT ID  : R -31533-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  51  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      22.000        MOS 

  52  714-11186           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              66.000        LFT 

  53  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                                40.000        LFT 

  54  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                               40.000        LFT 

  55  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                                40.000        LFT 

  56  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  57  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 

  58  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 

  59  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  61  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  62  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  63  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         13.000        LFT 

  64  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 

  65  804-06770           DELINEATOR POST                                                            2.000        EACH 

  66  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          891.000        LFT 

  67  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         816.000        LFT 

  68  808-06726           TRANSVERSE MARKING, PAINT,                                                12.000        LFT 

  69  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                5.000        EACH 

  70  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        5.000        EACH 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -31568-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02637           PIPE, ABANDON AND GROUT FILL                                             450.000        LFT 

  12  202-02928           CATCH BASIN, REMOVE                                                        2.000        EACH 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  202-94747           POST, REMOVE                                                               2.000        EACH 

  15  202-96133           PIPE, REMOVE                                                              83.000        LFT 

  16  203-02000           EXCAVATION, COMMON                                                       975.000        CYS 

  17  203-51223           EXCAVATION, WATERWAY                                                      94.000        CYS 

  18  205-03371           SEDIMENT, REMOVE                                                          60.000        CYS 

  19  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 

  20  205-06934           TEMPORARY MULCH                                                            4.000        TON 

  21  205-06937           TEMPORARY SILT FENCE                                                     390.000        LFT 

  22  205-09543           NO 2 STONE                                                               165.000        TON 

  23  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         120.000        LFT 

  24  205-11587           TEMPORARY GEOTEXTILE                                                     289.000        SYS 

  25  205-11591           TEMPORARY SEED MIXTURE                                                   463.000        LBS 

  26  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,407.000        SYS 

  27  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              288.000        CYS 

  28  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              150.000        CYS 

  29  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               90.000        CYS 

  30  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        215.000        TON 

  31  303-01180           COMPACTED AGGREGATE, NO. 53                                              538.000        TON 

  32  306-08042           MILLING, SCARIFICATION                                                 3,762.000        SYS 

  33  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        413.000        TON 

  34  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  235.000        TON 

  35  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          116.000        TON 

  36  401-10258           JOINT ADHESIVE, SURFACE                                                4,020.000        LFT 

  37  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,136.000        LFT 

  38  401-11785           LIQUID ASPHALT SEALANT                                                 4,020.000        LFT 

  39  406-05521           ASPHALT FOR TACK COAT                                                  5,783.000        SYS 

  40  601-02241           GUARDRAIL, REMOVE                                                        450.000        LFT 

  41  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  42  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  43  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     538.000        LFT 

  44  615-06490           RIGHT OF WAY MARKER                                                       10.000        EACH 

  45  615-06505           MONUMENT, B                                                                4.000        EACH 

  46  616-02320           GEOTEXTILES                                                              110.000        SYS 

  47  616-06405           RIPRAP, REVETMENT                                                         48.100        TON 

  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  49  621-03787           SEED MIXTURE, D                                                            5.000        LBS 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -31568-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  621-06545           FERTILIZER                                                                 0.500        TON 

  51  621-06553           SEED MIXTURE, R                                                          201.000        LBS 

  52  621-06565           MULCHING MATERIAL                                                          3.100        TON 

  53  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  54  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 

  55  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  56  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  57  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      18.000        MOS 

  58  714-11303           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             106.000        LFT 

  59  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               50.000        LFT 

  60  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              554.000        LFT 

  61  720-45070           INLET, P12A                                                                2.000        EACH 

  62  720-90455           MANHOLE, B2                                                                4.000        EACH 

  63  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  64  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 

  65  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  66  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       2,760.000        LFT 

  67  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,280.000        LFT 

  68  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              28.000        EACH 

  69  801-06640           CONSTRUCTION SIGN, A                                                      46.000        EACH 

  70  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  71  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 

  72  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  73  801-07118           BARRICADE, III-A                                                         192.000        LFT 

  74  801-07119           BARRICADE, III-B                                                         192.000        LFT 

  75  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         24.000        LFT 

  76  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  77  808-06716           LINE, REMOVE                                                           1,440.000        LFT 

  78  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               335.000        LFT 

  79  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,340.000        LFT 

  80  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,340.000        LFT 

  81  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               18.000        EACH 

  82  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       18.000        EACH 
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          CALL ORDER   : 210                                              CONTRACT ID  : R -31848-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH ADDED TURN LANES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                         232.000        SYS 

  13  202-91385           INLET, REMOVE                                                             22.000        EACH 

  14  203-02000           EXCAVATION, COMMON                                                     1,122.000        CYS 

  15  205-06933           TEMPORARY INLET PROTECTION                                                28.000        EACH 

  16  205-06937           TEMPORARY SILT FENCE                                                   4,107.000        LFT 

  17  207-08264           SUBGRADE TREATMENT, TYPE II                                              276.000        SYS 

  18  207-09935           SUBGRADE TREATMENT, TYPE IC                                            4,806.000        SYS 

  19  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              184.000        CYS 

  20  304-07494           WIDENING WITH HMA, TYPE C                                              2,300.000        TON 

  21  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            19,231.000        SYS 

  22  306-08042           MILLING, SCARIFICATION                                                 3,090.000        SYS 

  23  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,041.000        TON 

  24  401-10258           JOINT ADHESIVE, SURFACE                                               13,415.000        LFT 

  25  401-11785           LIQUID ASPHALT SEALANT                                                13,415.000        LFT 

  26  402-07452           HMA WEDGE AND LEVEL, TYPE C                                               36.000        TON 

  27  406-05520           ASPHALT FOR TACK COAT                                                     10.000        TON 

  28  604-06070           SIDEWALK, CONCRETE                                                     1,990.100        SYS 

  29  604-07092           BED COURSE MATERIAL                                                      168.000        TON 

  30  604-07900           CURB RAMP, CONCRETE, F                                                    61.800        SYS 

  31  605-02278           CURB, REMOVE                                                           4,699.000        LFT 

  32  605-06120           CURB, CONCRETE                                                            38.000        LFT 

  33  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    3,401.000        LFT 

  34  605-06255           CENTER CURB, D, CONCRETE                                                 761.000        SYS 

  35  610-07487           HMA FOR APPROACHES, TYPE B                                               107.000        TON 

  36  610-09108           PCCP FOR APPROACHES, 9 IN                                                232.000        SYS 

  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  38  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    2,500.000        SYS 

  39  621-02770           EROSION CONTROL BLANKET                                                  370.000        SYS 

  40  621-06575           SODDING, NURSERY                                                       2,007.000        SYS 

  41  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  42  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  43  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  44  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  45  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      10.000        MOS 

  46  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             2,972.000        LFT 

  47  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              194.000        LFT 

  48  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               30.000        LFT 

  49  718-52610           AGGREGATE FOR UNDERDRAINS                                                247.000        CYS 
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  50  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,064.000        SYS 

  51  720-08241           MANHOLE, K15, MODIFIED                                                     2.000        EACH 

  52  720-08242           MANHOLE, L15, MODIFIED                                                     1.000        EACH 

  53  720-08659           MANHOLE, C5                                                                1.000        EACH 

  54  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  55  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 

  56  720-45130           INLET, E7, MODIFIED                                                        2.000        EACH 

  57  720-45510           MANHOLE, C4, MODIFIED                                                      3.000        EACH 

  58  720-93409           INLET, B15, MODIFIED                                                      10.000        EACH 

  59  720-93411           INLET, C15, MODIFIED                                                       9.000        EACH 

  60  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 37.000        EACH 

  61  801-02595           CONTROLLER, RESET TIMING                                                   6.000        EACH 

  62  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  63  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      25,145.000        LFT 

  64  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 

  65  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  66  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  67  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                        380.000        LFT 

  68  801-94295           SIGNAL HEAD, RELOCATE                                                      8.000        EACH 

  69  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         36.000        LFT 

  70  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 

  71  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           90.000        SFT 

  72  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               66.000        SFT 

  73  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

  74  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     1.000        EACH 

  75  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   5.000        EACH 

  76  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                       1,144.000        LFT 

  77  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                   2.000        EACH 

  78  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 

  79  805-04133           SIGNAL POLE, PEDESTAL, 12FT                                                2.000        EACH 

  80  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 

  81  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      4.000        EACH 

  82  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        4.000        EACH 

  83  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            2.000        EACH 

  84  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 

  85  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             5,700.700        LFT 

  86  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                    447.900        LFT 

  87  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    543.600        LFT 

  88  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    392.100        LFT 

  89  805-78785           SIGNAL DETECTOR HOUSING                                                   17.000        EACH 

  90  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,720.300        LFT 

  91  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           1.000        EACH 

  92  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               1,038.000        LFT 

  93  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,755.000        LFT 

  94  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  772.000        LFT 

  95  808-06716           LINE, REMOVE                                                          11,970.000        LFT 

  96  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  97  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                208.000        LFT 

  98  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               8,149.000        LFT 
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  99  808-75256           TRANSVERSE MARKING, THERMOPLASTIC,                                       169.000        LFT 

 100  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                        80.000        LFT 

 101  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       290.000        LFT 

 102  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       154.000        LFT 

 103  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  31.000        EACH 

 104  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               36.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02279           CURB AND GUTTER, REMOVE                                                3,595.000        LFT 

  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                             2,765.000        SYS 

  13  202-91385           INLET, REMOVE                                                             27.000        EACH 

  14  202-93047           MANHOLE, REMOVE                                                           10.000        EACH 

  15  202-93047           MANHOLE, REMOVE                                                            7.000        EACH 

  16  202-96133           PIPE, REMOVE                                                           1,028.000        LFT 

  17  202-96133           PIPE, REMOVE                                                           2,390.000        LFT 

  18  202-96133           PIPE, REMOVE                                                           3,240.000        LFT 

  19  203-02000           EXCAVATION, COMMON                                                     3,210.000        CYS 

  20  203-02070           BORROW                                                                    95.000        CYS 

  21  205-06933           TEMPORARY INLET PROTECTION                                                53.000        EACH 

  22  205-06937           TEMPORARY SILT FENCE                                                     444.000        LFT 

  23  205-09543           NO 2 STONE                                                               100.000        TON 

  24  207-08264           SUBGRADE TREATMENT, TYPE II                                              155.000        SYS 

  25  207-09934           SUBGRADE TREATMENT, TYPE IB                                           10,297.000        SYS 

  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              820.000        CYS 

  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,202.000        TON 

  28  304-07490           HMA PATCHING, TYPE B                                                      41.000        TON 

  29  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        422.000        TON 

  30  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  703.000        TON 

  31  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        1,124.000        TON 

  32  401-10258           JOINT ADHESIVE, SURFACE                                                4,193.000        LFT 

  33  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           4,193.000        LFT 

  34  401-11785           LIQUID ASPHALT SEALANT                                                 4,193.000        LFT 

  35  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 

  36  502-06627           PCCP, 6 IN                                                               176.000        SYS 

  37  502-06999           PCCP, 8 IN                                                               565.000        SYS 

  38  604-06070           SIDEWALK, CONCRETE                                                     4,486.000        SYS 

  39  604-07894           CURB RAMP, CONCRETE, A                                                   731.000        SYS 

  40  605-06125           CURB, CONCRETE, MODIFIED                                                 716.000        LFT 

  41  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    2,144.000        LFT 

  42  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                 1,799.000        LFT 

  43  605-96305           CURB AND GUTTER, CONCRETE, DEPRESSED                                      36.000        LFT 

  44  610-07487           HMA FOR APPROACHES, TYPE B                                             1,172.000        TON 

  45  610-09108           PCCP FOR APPROACHES, 9 IN                                                155.000        SYS 

  46  614-06480           HEADER, CEMENT CONCRETE, C                                             1,745.000        LFT 

  47  616-02320           GEOTEXTILES                                                              347.000        SYS 

  48  618-03812           BENCH                                                                     24.000        EACH 

  49  618-04181           BICYCLE RACK                                                              14.000        EACH 
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  50  618-11826           TREE GUARD                                                                61.000        EACH 

  51  621-06567           WATER                                                                      1.000        kGAL 

  52  621-06570           TOPSOIL                                                                  189.000        CYS 

  53  621-06575           SODDING, NURSERY                                                          66.000        SYS 

  54  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 

  55  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             18.000        CYS 

  56  622-04648           TREE GRATE                                                                61.000        EACH 

  57  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      61.000        EACH 

  58  628-09403           FIELD OFFICE, C                                                            9.000        MOS 

  59  715-02531           VALVE WITH BOX, RESTRAINED GATE, DUCTILE IRON 6 IN                         7.000        EACH 

  60  715-02532           VALVE WITH BOX, RESTRAINED GATE, DUCTILE IRON, 8 IN                       15.000        EACH 

  61  715-02874           CURB STOP AND BOX                                                         56.000        EACH 

  62  715-04750           CORPORATION STOP                                                          56.000        EACH 

  63  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                               80.000        LFT 

  64  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,945.000        LFT 

  65  715-05153           PIPE, TYPE 2 CIRCULAR 21 IN                                               94.000        LFT 

  66  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                               64.000        LFT 

  67  715-05409           PIPE SANITARY SEWER 10 IN                                                140.000        LFT 

  68  715-05411           PIPE SANITARY SEWER 12 IN                                                360.000        LFT 

  69  715-05412           PIPE SANITARY SEWER 15 IN                                                 45.000        LFT 

  70  715-05413           PIPE SANITARY SEWER 18 IN                                                 40.000        LFT 

  71  715-05419           PIPE SANITARY SEWER 36 IN                                              1,780.000        LFT 

  72  715-05711           PIPE SANITARY SEWER 6 IN                                               1,425.000        LFT 

  73  715-07794           WATER MAIN CONNECTIONS                                                     9.000        EACH 

  74  715-07806           PIPE STEEL CASING                                                         17.000        LFT 

  75  715-09064           VIDEO INSPECTION FOR PIPE                                              2,075.000        LFT 

  76  715-09843           BYPASS PUMPING                                                        LUMP              LUMP 

  77  715-11571           WATER MAIN, DUCTILE IRON 8 IN                                          2,215.000        LFT 

  78  715-90573           VALVE WITH BOX, RESTRAINED GATE, DUCTILE                                   1.000        EACH 

  79  715-94780           WATER MAIN, DUCTILE IRON, 6 IN                                           125.000        LFT 

  80  715-97873           WATER SERVICE LINE, 1 IN                                                  56.000        EACH 

  81  715-98265           WATER MAIN, DUCTILE IRON, 4 IN                                            25.000        LFT 

  82  719-93923           DUCTILE IRON FITTINGS                                                  7,613.000        LBS 

  83  720-03988           MANHOLE, J4, DROP                                                          5.000        EACH 

  84  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    2.000        EACH 

  85  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    2.000        EACH 

  86  720-45410           MANHOLE, C4                                                                5.000        EACH 

  87  720-45410           MANHOLE, C4                                                               11.000        EACH 

  88  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      1.000        EACH 

  89  720-95422           MANHOLE, J4                                                                7.000        EACH 

  90  720-95422           MANHOLE, J4                                                                1.000        EACH 

  91  720-96422           INLET, A, MODIFIED                                                        28.000        EACH 

  92  720-96999           FIRE HYDRANT ASSEMBLY                                                      6.000        EACH 

  93  720-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              6.000        EACH 

  94  720-98363           CATCH BASIN, MODIFIED                                                     25.000        EACH 

  95  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 

  96  801-03291           CONSTRUCTION SIGN, D                                                       4.000        EACH 

  97  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                17.000        EACH 

  98  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,805.000        LFT 
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  99  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,157.000        LFT 

 100  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  156.000        LFT 

 101  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 

 102  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              11.000        EACH 

 103  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 

 104  801-06645           CONSTRUCTION SIGN, B                                                      13.000        EACH 

 105  801-06710           FLASHING ARROW SIGN                                                      150.000        DAY 

 106  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 107  801-07118           BARRICADE, III-A                                                         480.000        LFT 

 108  801-07119           BARRICADE, III-B                                                         120.000        LFT 

 109  802-03126           SIGN, OVERHEAD, RELOCATE                                                   1.000        EACH 

 110  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        375.000        LFT 

 111  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS                  3.000        SFT 

 112  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          173.000        SFT 

 113  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                 16.000        SFT 

 114  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         63.000        SFT 

 115  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               16.000        SFT 

 116  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

 117  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   4.000        EACH 

 118  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                       4,895.000        LFT 

 119  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                   8.000        EACH 

 120  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 

 121  805-03979           EMERGENCY VEHICLE PREEMPTION DETECTOR,                                     2.000        EACH 

 122  805-04133           SIGNAL POLE, PEDESTAL, 12FT                                                2.000        EACH 

 123  805-09471           SIGNAL CABLE, PREFORMED PAVE-OVER LOOP                                    24.000        EACH 

 124  805-11374           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        2.000        EACH 

 125  805-11376           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        2.000        EACH 

 126  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 4.000        EACH 

 127  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    1.000        EACH 

 128  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      8.000        EACH 

 129  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            8.000        EACH 

 130  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

 131  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     96.000        LFT 

 132  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  1,663.000        LFT 

 133  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    412.000        LFT 

 134  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                            709.000        LFT 

 135  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 

 136  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

 137  805-86898           CONDUIT, STEEL, GALVANIZED, 0.75 IN                                    1,802.000        LFT 

 138  807-02191           HANDHOLE, LIGHTING                                                         3.000        EACH 

 139  807-02428           LIGHTING FOUNDATION, CONCRETE, WITH GROUND                                53.000        EACH 

 140  807-02783           LUMINAIRE, MAST ARM, 15 FT                                                 2.000        EACH 

 141  807-03950           LUMINAIRE, ORNAMENTAL                                                     53.000        EACH 

 142  807-03950           LUMINAIRE, ORNAMENTAL                                                      2.000        EACH 

 143  807-03951           LIGHT POLE, ORNAMENTAL                                                    53.000        EACH 

 144  807-04671           OUTLET BOX, ELECTRICAL, WEATHERPROOF                                      61.000        EACH 

 145  807-04988           BOX                                                                        1.000        EACH 

 146  807-86810           SERVICE POINT, II                                                          1.000        EACH 

 147  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                  1,698.000        LFT 
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 148  807-86910           CONNECTOR KIT, UNFUSED                                                    55.000        EACH 

 149  807-86915           CONNECTOR KIT, FUSED                                                      55.000        EACH 

 150  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                           150.000        EACH 

 151  807-86930           INSULATION LINK, NON-WATERPROOFED                                        150.000        EACH 

 152  807-86935           INSULATION LINK, WATERPROOFED                                             28.000        EACH 

 153  807-87556           WIRE, TW/THW, NO 10 COPPER STRANDED                                    5,976.000        LFT 

 154  807-97237           WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C                              4,285.000        LFT 

 155  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 240.000        LFT 

 156  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,750.000        LFT 

 157  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       316.000        LFT 

 158  808-97664           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 
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   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                      50,000.000        SYS 

  12  202-02273           CENTER CURB, CONCRETE, REMOVE                                            225.000        SYS 

  13  202-02278           CURB, CONCRETE, REMOVE                                                   110.000        LFT 

  14  202-02279           CURB AND GUTTER, REMOVE                                                6,759.000        LFT 

  15  202-02928           CATCH BASIN, REMOVE                                                       17.000        EACH 

  16  202-04791           PARKING BARRIER, REMOVE                                                   36.000        EACH 

  17  202-52710           SIDEWALK, CONCRETE, REMOVE                                               579.000        SYS 

  18  202-74035           SIGN, REMOVE                                                               1.000        EACH 

  19  202-91385           INLET, REMOVE                                                              1.000        EACH 

  20  202-96133           PIPE, REMOVE                                                           2,086.000        LFT 

  21  203-02000           EXCAVATION, COMMON                                                    44,374.000        CYS 

  22  203-02070           BORROW                                                                 5,888.000        CYS 

  23  205-06933           TEMPORARY INLET PROTECTION                                               137.000        EACH 

  24  205-06934           TEMPORARY MULCH                                                           10.000        TON 

  25  205-06937           TEMPORARY SILT FENCE                                                  22,700.000        LFT 

  26  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          20.000        LFT 

  27  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,903.000        SYS 

  28  207-08266           SUBGRADE TREATMENT, TYPE III                                           5,200.000        SYS 

  29  207-09934           SUBGRADE TREATMENT, TYPE IB                                           45,200.000        SYS 

  30  207-09935           SUBGRADE TREATMENT, TYPE IC                                           19,370.000        SYS 

  31  211-09264           STRUCTURAL BACKFILL, TYPE 1                                           13,000.000        CYS 

  32  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     12,494.000        TON 

  33  303-01180           COMPACTED AGGREGATE, NO. 53                                              500.000        TON 

  34  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      335.000        TON 

  35  304-07489           HMA PATCHING, TYPE A                                                      85.000        TON 

  36  306-08038           MILLING, ASPHALT, 4 IN                                                 9,246.000        SYS 

  37  306-08043           MILLING, TRANSITION                                                      796.000        SYS 

  38  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        600.000        TON 

  39  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     10,000.000        TON 

  40  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                               10,350.000        TON 

  41  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                       10,750.000        TON 

  42  401-10258           JOINT ADHESIVE, SURFACE                                               37,462.000        LFT 

  43  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          37,275.000        LFT 

  44  401-11785           LIQUID ASPHALT SEALANT                                                37,462.000        LFT 

  45  402-10083           HMA FOR TEMPORARY PAVEMENT, A                                          5,300.000        TON 

  46  406-05520           ASPHALT FOR TACK COAT                                                    101.000        TON 

  47  601-02241           GUARDRAIL, REMOVE                                                        275.000        LFT 

  48  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  49  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     860.000        LFT 
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  50  603-01932           FENCE, CHAIN LINK, 96 IN                                                 151.000        LFT 

  51  603-02009           FENCE GATE, CHAIN LINK, 96 IN X 20 FT                                      1.000        EACH 

  52  603-03829           FENCE,                                                                    90.000        LFT 

  53  603-92230           FENCE, CHAIN LINK, SECURITY, 72 IN                                        50.000        LFT 

  54  604-06070           SIDEWALK, CONCRETE                                                     1,750.000        SYS 

  55  604-06070           SIDEWALK, CONCRETE                                                       190.000        SYS 

  56  604-07092           BED COURSE MATERIAL                                                       50.000        TON 

  57  604-07823           STAMPED CONCRETE SIDEWALK                                                190.000        SYS 

  58  604-07894           CURB RAMP, CONCRETE, A                                                     7.000        SYS 

  59  604-07896           CURB RAMP, CONCRETE, B                                                    33.000        SYS 

  60  604-07902           CURB RAMP, CONCRETE, H                                                    40.000        SYS 

  61  605-06120           CURB, CONCRETE                                                           545.000        LFT 

  62  605-06140           CURB AND GUTTER, CONCRETE                                             20,500.000        LFT 

  63  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      509.000        LFT 

  64  605-06215           CENTER CURB, D, CONCRETE                                                 207.000        LFT 

  65  610-08446           PCCP FOR APPROACHES, 6 IN                                                 19.000        SYS 

  66  610-09108           PCCP FOR APPROACHES, 9 IN                                              1,091.000        SYS 

  67  615-97768           PARKING BARRIER, RESET                                                    36.000        EACH 

  68  616-05688           RIPRAP, CLASS 1                                                           24.000        TON 

  69  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 

  70  621-02770           EROSION CONTROL BLANKET                                               30,500.000        SYS 

  71  621-06557           SEED MIXTURE, T                                                        2,000.000        LBS 

  72  621-06560           MULCHED SEEDING, U                                                    30,500.000        SYS 

  73  621-06570           TOPSOIL                                                                3,500.000        CYS 

  74  622-05641           PLANT, DECIDUOUS SHRUB, 36 TO 48 IN                                      122.000        EACH 

  75  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                    33.000        EACH 

  76  628-09402           FIELD OFFICE, B                                                           27.000        MOS 

  77  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            14,311.000        LFT 

  78  715-05147           PIPE, TYPE 2 CIRCULAR 8 IN                                                31.000        LFT 

  79  715-05148           PIPE, TYPE 2 CIRCULAR 10 IN                                               48.000        LFT 

  80  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            5,652.000        LFT 

  81  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                            2,541.000        LFT 

  82  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                            2,320.000        LFT 

  83  715-05153           PIPE, TYPE 2 CIRCULAR 21 IN                                            1,872.000        LFT 

  84  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                            1,150.000        LFT 

  85  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              448.000        LFT 

  86  715-46000           PIPE END SECTION, DIA 12"                                                  6.000        EACH 

  87  715-46005           PIPE END SECTION, DIA 15"                                                  6.000        EACH 

  88  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 

  89  715-46015           PIPE END SECTION, DIA 21"                                                  2.000        EACH 

  90  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 

  91  715-46030           PIPE END SECTION, DIA 30"                                                  1.000        EACH 

  92  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,770.000        CYS 

  93  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            14,054.000        SYS 

  94  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 

  95  720-44015           CASTING, 2, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 

  96  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                   15.000        EACH 

  97  720-45005           INLET, A2                                                                  3.000        EACH 

  98  720-45115           INLET, A8, MODIFIED                                                        4.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 25 

 

          CALL ORDER   : 230                                              CONTRACT ID  : R -33646-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ADDED TRAVEL LANES 

 

  99  720-45205           CATCH BASIN, A2                                                           27.000        EACH 

 100  720-45235           CATCH BASIN, E7                                                            7.000        EACH 

 101  720-45315           CATCH BASIN, A8, MODIFIED                                                 49.000        EACH 

 102  720-45410           MANHOLE, C4                                                               64.000        EACH 

 103  720-90984           MANHOLE, C2                                                               10.000        EACH 

 104  720-96275           MANHOLE, A2                                                                1.000        EACH 

 105  720-98555           INLET, C15                                                                22.000        EACH 

 106  732-11770           AGGREGATE FOR DRAINAGE FILL                                              100.000        CYS 

 107  732-11810           MODULAR BLOCK WALL                                                     2,538.000        SFT 

 108  732-11811           MODULAR BLOCK WALL ERECTION                                            2,538.000        SFT 

 109  801-02595           CONTROLLER, RESET TIMING                                                   2.000        EACH 

 110  801-02617           TEMPORARY POLE, WOOD, WITH DOWN GUYS AND ANCHORS                           1.000        EACH 

 111  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 

 112  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                             137.000        EACH 

 113  801-06640           CONSTRUCTION SIGN, A                                                     100.000        EACH 

 114  801-06645           CONSTRUCTION SIGN, B                                                      57.000        EACH 

 115  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 116  801-07118           BARRICADE, III-A                                                         200.000        LFT 

 117  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

 118  801-94295           SIGNAL HEAD, RELOCATE                                                     32.000        EACH 

 119  802-03821           SIGN, SHEET, WITH LEGEND                                                  65.000        EACH 

 120  802-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                  40.000        EACH 

 121  802-76055           SIGN POST, A                                                             657.000        LFT 

 122  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 

 123  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                  19.000        EACH 

 124  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                       3,561.000        LFT 

 125  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                   6.000        EACH 

 126  805-02383           CONDUIT, STEEL, GALVANIZED, 2.5 IN                                       858.000        LFT 

 127  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              1.000        EACH 

 128  805-03979           EMERGENCY VEHICLE PREEMPTION DETECTOR,                                     6.000        EACH 

 129  805-08487           BACKPLATE, SIGNAL                                                         28.000        EACH 

 130  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                         28.000        EACH 

 131  805-11376           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 

 132  805-11377           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        2.000        EACH 

 133  805-11378           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        8.000        EACH 

 134  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 3.000        EACH 

 135  805-11384           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 8.000        EACH 

 136  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               3.000        EACH 

 137  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     18.000        EACH 

 138  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                       10.000        EACH 

 139  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            6.000        EACH 

 140  805-78412           SIGNAL POLE, PEDESTAL, 9FT                                                 6.000        EACH 

 141  805-78445           SIGNAL SERVICE                                                             3.000        EACH 

 142  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                    613.000        LFT 

 143  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                            11,277.000        LFT 

 144  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  3,636.000        LFT 

 145  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  6,325.000        LFT 

 146  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          3,953.000        LFT 

 147  805-78785           SIGNAL DETECTOR HOUSING                                                   22.000        EACH 
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 148  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   3,706.000        LFT 

 149  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 

 150  807-01603           SERVICE POINT, TYPE II                                                     5.000        EACH 

 151  807-03594           RELOCATE EXISTING LIGHT                                                    1.000        EACH 

 152  807-03934           LIGHT STRUCTURE, REMOVE                                                    1.000        EACH 

 153  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    3,864.000        LFT 

 154  807-11848           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 24" DIA X 96"              29.000        EACH 

 155  807-11874           LIGHT POLE, 20 FT E.M.H., 10 FT MAST ARM, BREAKAWAY BASE                   1.000        EACH 

 156  807-85752           LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST ARM, BREAKAWAY BASE                27.000        EACH 

 157  807-85756           LIGHT POLE, 40 FT E.M.H., 12.0 FT MAST ARM, BREAKAWAY BASE                 1.000        EACH 

 158  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        29.000        EACH 

 159  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                  3,074.000        LFT 

 160  807-86910           CONNECTOR KIT, UNFUSED                                                    29.000        EACH 

 161  807-86915           CONNECTOR KIT, FUSED                                                      29.000        EACH 

 162  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                47.000        EACH 

 163  807-86930           INSULATION LINK, NON-WATERPROOFED                                         73.000        EACH 

 164  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                          50.000        EACH 

 165  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               4,165.000        LFT 

 166  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,550.000        LFT 

 167  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       42,000.000        LFT 

 168  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      41,400.000        LFT 

 169  808-06716           LINE, REMOVE                                                           1,735.000        LFT 

 170  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                    26.000        EACH 

 171  808-06724           PAVEMENT MESSAGE MARKING, PAINT, ONLY                                     26.000        EACH 

 172  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 173  808-75002           LINE, PAINT, BROKEN, WHITE, 6 IN                                         200.000        LFT 

 174  808-75007           LINE, PAINT, SOLID, WHITE, 6 IN                                        2,100.000        LFT 

 175  808-75035           LINE, PAINT, SOLID, WHITE, 24 IN                                         650.000        LFT 

 176  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE 12 IN                                1,650.000        LFT 

 177  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              36,400.000        LFT 

 178  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       851.000        LFT 

 179  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       950.000        LFT 

 180  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  17.000        EACH 

 181  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  17.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  202-74035           SIGN, REMOVE                                                               3.000        EACH 

  13  203-02000           EXCAVATION, COMMON                                                     3,810.000        CYS 

  14  203-02070           BORROW                                                                   405.000        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                           4.000        CYS 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     48.000        TON 

  17  205-06933           TEMPORARY INLET PROTECTION                                                 6.000        EACH 

  18  205-06937           TEMPORARY SILT FENCE                                                     880.000        LFT 

  19  205-11586           TEMPORARY FILTER STONE                                                    10.000        TON 

  20  205-11587           TEMPORARY GEOTEXTILE                                                     310.000        SYS 

  21  206-93520           TEMPORARY SHEET PILING                                                   990.000        SFT 

  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             36.000        SYS 

  23  207-09935           SUBGRADE TREATMENT, TYPE IC                                            8,301.000        SYS 

  24  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,815.000        CYS 

  25  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               10.000        CYS 

  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,035.000        TON 

  27  303-01180           COMPACTED AGGREGATE, NO. 53                                              534.000        TON 

  28  304-07494           WIDENING WITH HMA, TYPE C                                                258.000        TON 

  29  306-08043           MILLING, TRANSITION                                                    1,176.000        SYS 

  30  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        321.000        TON 

  31  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                  410.000        TON 

  32  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          586.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                                3,491.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,976.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                 3,491.000        LFT 

  36  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               15.000        TON 

  37  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                          1,126.000        TON 

  38  406-05521           ASPHALT FOR TACK COAT                                                 13,549.000        SYS 

  39  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6                              1.000        EACH 

  40  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               2.000        EACH 

  41  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  42  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  43  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     213.000        LFT 

  44  610-07487           HMA FOR APPROACHES, TYPE B                                                17.000        TON 

  45  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 

  46  615-06510           MONUMENT, C                                                                2.000        EACH 

  47  616-02320           GEOTEXTILES                                                              529.000        SYS 

  48  616-06405           RIPRAP, REVETMENT                                                        570.000        TON 

  49  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
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  50  621-06545           FERTILIZER                                                                 1.000        TON 

  51  621-06554           SEED MIXTURE, U                                                          117.000        LBS 

  52  621-06557           SEED MIXTURE, T                                                          117.000        LBS 

  53  621-06565           MULCHING MATERIAL                                                          4.000        TON 

  54  621-06574           SODDING                                                                1,145.000        SYS 

  55  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  56  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 

  57  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  58  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  59  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  60  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       24.000        MOS 

  61  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                              658.000        LFT 

  62  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 

  63  720-45005           INLET, A2                                                                  2.000        EACH 

  64  720-45070           INLET, P12A                                                                2.000        EACH 

  65  723-11203           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                     140.000        LFT 

  66  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  67  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           20,033.000        LFT 

  68  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        2.000        EACH 

  69  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                      2.000        EACH 

  70  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 

  71  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  72  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        1.000        EACH 

  73  801-07119           BARRICADE, III-B                                                          24.000        LFT 

  74  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                        450.000        LFT 

  75  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              890.000        LFT 

  76  801-52818           TEMPORARY CROSSOVER, A                                                     2.000        EACH 

  77  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       29.000        LFT 

  78  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           10.000        SFT 

  79  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          9.000        SFT 

  80  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           1.000        EACH 

  81  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 633.000        LFT 

  82  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,211.000        LFT 

  83  808-06716           LINE, REMOVE                                                           3,668.000        LFT 

  84  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,831.000        LFT 

  85  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 

  86  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 

  87  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               20.000        EACH 

  88  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       20.000        EACH 
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          CALL ORDER   : 250                                              CONTRACT ID  : R -33927-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  202-96133           PIPE, REMOVE                                                              95.000        LFT 

  13  203-04523           DEWATERING                                                            LUMP              LUMP 

  14  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      5.000        TON 

  16  205-06937           TEMPORARY SILT FENCE                                                     260.000        LFT 

  17  205-11586           TEMPORARY FILTER STONE                                                     5.000        TON 

  18  205-11591           TEMPORARY SEED MIXTURE                                                     8.000        LBS 

  19  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              350.000        CYS 

  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        125.000        TON 

  21  303-01180           COMPACTED AGGREGATE, NO. 53                                               35.000        TON 

  22  306-08042           MILLING, SCARIFICATION                                                   500.000        SYS 

  23  306-08043           MILLING, TRANSITION                                                      440.000        SYS 

  24  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         55.000        TON 

  25  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   25.000        TON 

  26  401-10258           JOINT ADHESIVE, SURFACE                                                  250.000        LFT 

  27  401-10259           JOINT ADHESIVE, INTERMEDIATE                                              50.000        LFT 

  28  401-11785           LIQUID ASPHALT SEALANT                                                   300.000        LFT 

  29  406-05521           ASPHALT FOR TACK COAT                                                    740.000        SYS 

  30  616-02320           GEOTEXTILES                                                              180.000        SYS 

  31  616-05688           RIPRAP, CLASS 1                                                           48.000        TON 

  32  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  33  621-02770           EROSION CONTROL BLANKET                                                2,310.000        SYS 

  34  621-03787           SEED MIXTURE, D                                                            0.500        LBS 

  35  621-06553           SEED MIXTURE, R                                                            4.000        LBS 

  36  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  37  714-11196           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              70.000        LFT 

  38  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               35.000        LFT 

  39  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               60.000        LFT 

  40  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  41  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  42  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,150.000        LFT 

  43  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 

  44  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  46  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  47  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  48  804-06771           DELINEATOR POST, FLEXIBLE                                                  2.000        EACH 

  49  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                         70.000        LFT 
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          CALL ORDER   : 250                                              CONTRACT ID  : R -33927-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          500.000        LFT 

  51  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         125.000        LFT 
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          CALL ORDER   : 260                                              CONTRACT ID  : R -34245-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02278           CURB, CONCRETE, REMOVE                                                   213.000        LFT 

  11  202-02279           CURB AND GUTTER, REMOVE                                                  710.000        LFT 

  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                               310.000        SYS 

  13  202-91385           INLET, REMOVE                                                              2.000        EACH 

  14  203-02000           EXCAVATION, COMMON                                                       185.000        CYS 

  15  205-06933           TEMPORARY INLET PROTECTION                                                12.000        EACH 

  16  205-06934           TEMPORARY MULCH                                                            1.000        TON 

  17  205-06937           TEMPORARY SILT FENCE                                                     350.000        LFT 

  18  205-11591           TEMPORARY SEED MIXTURE                                                    15.000        LBS 

  19  207-09935           SUBGRADE TREATMENT, TYPE IC                                              436.000        SYS 

  20  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                2.000        CYS 

  21  304-07789           WIDENING WITH HMA, TYPE D                                                276.000        TON 

  22  306-08036           MILLING, ASPHALT, 2 IN                                                 4,206.000        SYS 

  23  306-08039           MILLING, ASPHALT REMOVAL                                                  55.000        SYS 

  24  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                       507.000        TON 

  25  401-10258           JOINT ADHESIVE, SURFACE                                                1,987.000        LFT 

  26  401-11785           LIQUID ASPHALT SEALANT                                                 1,987.000        LFT 

  27  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  28  604-06070           SIDEWALK, CONCRETE                                                       264.000        SYS 

  29  604-07903           CURB RAMP, CONCRETE, K                                                    78.000        SYS 

  30  604-07904           CURB RAMP, CONCRETE, L                                                     9.000        SYS 

  31  605-06120           CURB, CONCRETE                                                           204.000        LFT 

  32  605-06140           CURB AND GUTTER, CONCRETE                                                690.000        LFT 

  33  606-07484           MILLED HMA CORRUGATIONS                                                  397.000        LFT 

  34  621-06574           SODDING                                                                  200.000        SYS 

  35  628-09402           FIELD OFFICE, B                                                            5.000        MOS 

  36  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                                20.000        LFT 

  37  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                                4.000        LFT 

  38  718-52610           AGGREGATE FOR UNDERDRAINS                                                  2.000        CYS 

  39  718-99153           GEOTEXTILES FOR UNDERDRAIN                                                22.000        SYS 

  40  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  41  720-98174           INLET, B15                                                                 2.000        EACH 

  42  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  2.000        EACH 

  43  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  44  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  45  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                          90.000        LFT 

  46  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  47  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  49  801-07118           BARRICADE, III-A                                                          64.000        LFT 
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          CALL ORDER   : 260                                              CONTRACT ID  : R -34245-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  50  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  51  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        148.000        LFT 

  52  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         88.000        LFT 

  53  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             4.000        EACH 

  54  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         31.000        EACH 

  55  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            2.000        SFT 

  56  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        132.000        SFT 

  57  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         222.000        LFT 

  58  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                  56.000        LFT 

  59  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 401.000        LFT 

  60  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                1,016.000        LFT 

  61  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE,                          96.000        LFT 

  62  808-11650           LINE, THERMOPLASTIC, DOTTED, WHITE, 6 IN.                                 94.000        LFT 

  63  808-11691           LINE, THERMOPLASTIC, DOTTED, WHITE, 12"                                  108.000        LFT 

  64  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN                                  865.000        LFT 

  65  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,371.000        LFT 

  66  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       230.000        LFT 

  67  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                        86.000        LFT 

  68  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  17.000        EACH 

  69  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               50.000        EACH 

  70  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       31.000        EACH 
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          CALL ORDER   : 270                                              CONTRACT ID  : R -34272-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  205-08594           FILTER SOCK                                                               30.000        LFT 

  10  616-02320           GEOTEXTILES                                                               22.000        SYS 

  11  616-05688           RIPRAP, CLASS 1                                                           23.000        TON 

  12  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  13  621-06559           MULCHED SEEDING, R                                                        10.000        SYS 

  14  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 

  15  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 

  16  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  17  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  18  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  19  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         3.000        MOS 

  20  725-08296           PIPE LINER, CURED-IN-PLACE, 48 IN                                        170.000        LFT 

  21  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  22  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  23  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 280                                              CONTRACT ID  : R -34429-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,600.000        SYS 

  12  304-07491           HMA PATCHING, TYPE C                                                     530.000        TON 

  13  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            80,000.000        SYS 

  14  306-08432           MILLING, APPROACH                                                      4,300.000        SYS 

  15  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      6,950.000        TON 

  16  401-10258           JOINT ADHESIVE, SURFACE                                               32,000.000        LFT 

  17  401-11785           LIQUID ASPHALT SEALANT                                                32,000.000        LFT 

  18  406-05520           ASPHALT FOR TACK COAT                                                     21.000        TON 

  19  606-07484           MILLED HMA CORRUGATIONS                                               30,620.000        LFT 

  20  610-07488           HMA FOR APPROACHES, TYPE C                                               370.000        TON 

  21  628-09402           FIELD OFFICE, B                                                            5.000        MOS 

  22  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  23  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       3,200.000        LFT 

  24  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,200.000        LFT 

  25  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 

  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  27  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              63,900.000        LFT 

  28  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  29  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              6,930.000        LFT 

  30  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              12,530.000        LFT 

  31  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       110.000        LFT 
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          CALL ORDER   : 290                                              CONTRACT ID  : R -34667-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02278           CURB, CONCRETE, REMOVE                                                    38.000        LFT 

  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                                13.800        SYS 

  12  202-90277           DETECTOR HOUSING, REMOVE                                                  20.000        EACH 

  13  302-06464           SUBBASE FOR PCCP                                                          16.000        CYS 

  14  304-07491           HMA PATCHING, TYPE C                                                     115.000        TON 

  15  304-07491           HMA PATCHING, TYPE C                                                     291.000        TON 

  16  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            20,927.000        SYS 

  17  306-08432           MILLING, APPROACH                                                      2,452.000        SYS 

  18  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,727.000        TON 

  19  401-10258           JOINT ADHESIVE, SURFACE                                               19,752.000        LFT 

  20  401-11785           LIQUID ASPHALT SEALANT                                                19,752.000        LFT 

  21  406-05520           ASPHALT FOR TACK COAT                                                      6.500        TON 

  22  503-03489           RETROFITTED TIE BARS                                                     105.000        EACH 

  23  503-05240           D-1 CONTRACTION JOINT                                                     48.000        LFT 

  24  506-06333           PCCP PATCHING, FULL DEPTH                                                246.000        SYS 

  25  604-07901           CURB RAMP, CONCRETE, G                                                     4.900        SYS 

  26  604-07903           CURB RAMP, CONCRETE, K                                                     8.900        SYS 

  27  610-07488           HMA FOR APPROACHES, TYPE C                                               202.000        TON 

  28  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  29  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  30  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  31  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  32  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  33  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 

  34  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  35  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         814.000        LFT 

  36  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              814.000        LFT 

  37  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

  38  801-06710           FLASHING ARROW SIGN                                                       50.000        DAY 

  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  40  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  41  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             8,580.000        LFT 

  42  805-78785           SIGNAL DETECTOR HOUSING                                                   18.000        EACH 

  43  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,970.000        LFT 

  44  808-01428           TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN                   418.000        LFT 

  45  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               2,140.000        LFT 

  46  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               6,125.000        LFT 

  47  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                1,841.000        LFT 

  48  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  49  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                140.000        LFT 
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          CALL ORDER   : 290                                              CONTRACT ID  : R -34667-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-11493           LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN.                                60.000        LFT 

  51  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               4,288.000        LFT 

  52  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       771.000        LFT 

  53  808-75274           TRANSVERSE MARKING, THERMOPLASTIC,                                        50.000        LFT 

  54  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       418.000        LFT 

  55  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       170.000        LFT 

  56  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  18.000        EACH 

  57  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 

  58  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              275.000        EACH 

  59  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      267.000        EACH 

  60  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        8.000        EACH 
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          CALL ORDER   : 300                                              CONTRACT ID  : R -34703-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION, ADDED BIKE LANES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                       2,640.000        SYS 

  13  202-02273           CENTER CURB, CONCRETE, REMOVE                                            944.000        SYS 

  14  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                       5,106.000        LFT 

  15  202-52710           SIDEWALK, CONCRETE, REMOVE                                               189.000        SYS 

  16  205-06933           TEMPORARY INLET PROTECTION                                                42.000        EACH 

  17  205-06937           TEMPORARY SILT FENCE                                                     165.000        LFT 

  18  205-09543           NO 2 STONE                                                               100.000        TON 

  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,753.000        SYS 

  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,147.000        SYS 

  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        716.000        TON 

  22  305-07464           PCC BASE PATCHING, 9 IN                                                1,909.000        SYS 

  23  305-07472           WIDENING WITH PCC BASE, 9 IN                                             743.000        SYS 

  24  306-08043           MILLING, TRANSITION                                                    4,818.000        SYS 

  25  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      3,302.000        TON 

  26  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                5,504.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                               17,435.000        LFT 

  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          17,435.000        LFT 

  29  401-11785           LIQUID ASPHALT SEALANT                                                17,435.000        LFT 

  30  406-05520           ASPHALT FOR TACK COAT                                                     20.000        TON 

  31  503-03489           RETROFITTED TIE BARS                                                   4,606.000        EACH 

  32  503-05240           D-1 CONTRACTION JOINT                                                  1,043.000        LFT 

  33  604-06070           SIDEWALK, CONCRETE                                                       147.000        SYS 

  34  604-07900           CURB RAMP, CONCRETE, F                                                    82.000        SYS 

  35  604-07901           CURB RAMP, CONCRETE, G                                                    30.000        SYS 

  36  605-06090           CURB, INTEGRAL, CONCRETE                                               5,091.000        LFT 

  37  605-06250           CENTER CURB, C, CONCRETE                                                 588.000        SYS 

  38  610-07486           HMA FOR APPROACHES, TYPE A                                               162.000        TON 

  39  610-09108           PCCP FOR APPROACHES, 9 IN                                              2,640.000        SYS 

  40  615-06500           MONUMENT, A                                                               13.000        EACH 

  41  616-02320           GEOTEXTILES                                                              235.000        SYS 

  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  43  621-06557           SEED MIXTURE, T                                                          100.000        LBS 

  44  621-06565           MULCHING MATERIAL                                                          2.000        TON 

  45  621-06567           WATER                                                                     14.000        kGAL 

  46  621-06574           SODDING                                                                3,402.000        SYS 

  47  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  48  720-44000           CASTING, ADJUST TO GRADE                                                  56.000        EACH 

  49  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
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          CALL ORDER   : 300                                              CONTRACT ID  : R -34703-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION, ADDED BIKE LANES 

 

  50  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       9,800.000        LFT 

  51  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,000.000        LFT 

  52  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 

  53  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  54  801-06710           FLASHING ARROW SIGN                                                      200.000        DAY 

  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  56  801-07119           BARRICADE, III-B                                                         240.000        LFT 

  57  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      232.000        LFT 

  58  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 

  59  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          173.000        SFT 

  60  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         74.000        SFT 

  61  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

  62  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     1.000        EACH 

  63  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                         150.000        LFT 

  64  805-11887           THERMAL DETECTION CAMERA                                                   1.000        EACH 

  65  805-11888           THERMAL DETECTION SYSTEM                                              LUMP              LUMP 

  66  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      6.000        EACH 

  67  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        6.000        EACH 

  68  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 

  69  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             4,458.000        LFT 

  70  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                     54.000        LFT 

  71  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    152.000        LFT 

  72  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    298.000        LFT 

  73  805-78500           SIGNAL CABLE, CONTROL, COPPER, 11C/14GA                                  273.000        LFT 

  74  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          1,626.000        LFT 

  75  805-78785           SIGNAL DETECTOR HOUSING                                                    5.000        EACH 

  76  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,714.000        LFT 

  77  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           1.000        EACH 

  78  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   8.000        EACH 

  79  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                      30.000        EACH 

  80  808-06609           PAVEMENT MESSAGE MARKING,                                                  3.000        EACH 

  81  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               4,734.000        LFT 

  82  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,761.000        LFT 

  83  808-06716           LINE, REMOVE                                                          19,000.000        LFT 

  84  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  85  808-09968           PAVEMENT MARKING                                                       7,760.000        SFT 

  86  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                448.000        LFT 

  87  808-11493           LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN.                                23.000        LFT 

  88  808-11650           LINE, THERMOPLASTIC, DOTTED, WHITE, 6 IN.                                415.000        LFT 

  89  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN                                7,121.000        LFT 

  90  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               8,138.000        LFT 

  91  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       383.000        LFT 

  92  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  43.000        EACH 

  93  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  16.000        EACH 

  94  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      129.000        EACH 
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          CALL ORDER   : 310                                              CONTRACT ID  : R -34719-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-93741           GUARDRAIL END TREATMENT, REMOVE                                           10.000        EACH 

   9  207-09935           SUBGRADE TREATMENT, TYPE IC                                            4,350.000        SYS 

  10  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,400.000        TON 

  11  304-07490           HMA PATCHING, TYPE B                                                   1,450.000        TON 

  12  306-08042           MILLING, SCARIFICATION                                                71,500.000        SYS 

  13  306-11895           HEATER SCARIFICATION, WARRANTED                                      112,500.000        SYS 

  14  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              2.000        EACH 

  15  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              3.000        EACH 

  16  601-94689           GUARDRAIL END TREATMENT, OS                                               10.000        EACH 

  17  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     225.000        LFT 

  18  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  20  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,930.000        LFT 

  21  801-06640           CONSTRUCTION SIGN, A                                                      66.000        EACH 

  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  23  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                     18,600.000        LFT 

  24  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                      150,500.000        LFT 

  25  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      19,100.000        LFT 

  26  808-06726           TRANSVERSE MARKING, PAINT,                                                44.000        LFT 

  27  808-75140           PAVEMENT MESSAGE MARKING, PAINT, (R X R)                                   2.000        EACH 
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          CALL ORDER   : 320                                              CONTRACT ID  : R -34858-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        413.000        TON 

  11  303-07449           COMPACTED AGGREGATE, NO. 73                                            3,067.000        TON 

  12  304-07783           HMA PATCHING, TYPE D                                                   5,018.000        TON 

  13  305-09888           RELIEF JOINT                                                             764.000        LFT 

  14  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           695,264.000        SYS 

  15  306-08043           MILLING, TRANSITION                                                    7,600.000        SYS 

  16  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  17  401-10258           JOINT ADHESIVE, SURFACE                                              619,260.000        LFT 

  18  401-11785           LIQUID ASPHALT SEALANT                                               619,260.000        LFT 

  19  404-11867           SEAL COAT, 3P                                                        205,176.000        SYS 

  20  406-05520           ASPHALT FOR TACK COAT                                                    174.000        TON 

  21  410-11846           QC/QA-HMA 5, 76, SURFACE, 12.5 mm - SMA                               76,480.000        TON 

  22  412-09355           FOG SEAL                                                             205,176.000        SYS 

  23  503-05240           D-1 CONTRACTION JOINT                                                    180.000        LFT 

  24  506-06333           PCCP PATCHING, FULL DEPTH                                              1,240.000        SYS 

  25  606-07484           MILLED HMA CORRUGATIONS                                              403,775.000        LFT 

  26  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  27  628-11729           CELLULAR TELEPHONE TYPE A                                                  3.000        EACH 

  28  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  29  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  30  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      36.000        MOS 

  31  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 

  32  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 

  33  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                     265,173.000        LFT 

  34  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                          364,226.000        LFT 

  35  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 

  36  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  38  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  39  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              49,838.000        LFT 

  40  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             199,108.000        LFT 

  41  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                               14,374.000        LFT 

  42  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                               1,951.000        LFT 

  43  808-06716           LINE, REMOVE                                                         451,963.000        LFT 

  44  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  45  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                545.000        LFT 

  46  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               300.000        LFT 

  47  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                               581.000        LFT 

  48  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN                                2,612.000        LFT 

  49  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                             199,353.000        LFT 
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          CALL ORDER   : 320                                              CONTRACT ID  : R -34858-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,723.000        EACH 

  51  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,723.000        EACH 
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          CALL ORDER   : 330                                              CONTRACT ID  : R -35189-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 

  12  202-02279           CURB AND GUTTER, REMOVE                                                  750.000        LFT 

  13  202-02637           PIPE, ABANDON AND GROUT FILL                                               3.000        LFT 

  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                               450.000        SYS 

  15  202-91385           INLET, REMOVE                                                              7.000        EACH 

  16  202-93615           CONCRETE, REMOVE                                                         930.000        SYS 

  17  202-96133           PIPE, REMOVE                                                             900.000        LFT 

  18  203-02000           EXCAVATION, COMMON                                                     4,270.000        CYS 

  19  205-06933           TEMPORARY INLET PROTECTION                                                58.000        EACH 

  20  205-06937           TEMPORARY SILT FENCE                                                   1,011.000        LFT 

  21  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,400.000        SYS 

  22  207-09934           SUBGRADE TREATMENT, TYPE IB                                           10,720.000        SYS 

  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,910.000        CYS 

  24  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              340.000        CYS 

  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,350.000        TON 

  26  303-07449           COMPACTED AGGREGATE, NO. 73                                               12.000        TON 

  27  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      240.000        TON 

  28  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        600.000        TON 

  29  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,390.000        TON 

  30  406-05520           ASPHALT FOR TACK COAT                                                      7.000        TON 

  31  604-06070           SIDEWALK, CONCRETE                                                     1,030.000        SYS 

  32  604-07900           CURB RAMP, CONCRETE, F                                                   110.000        SYS 

  33  604-07900           CURB RAMP, CONCRETE, F                                                   100.000        SYS 

  34  604-07901           CURB RAMP, CONCRETE, G                                                    20.000        SYS 

  35  605-06140           CURB AND GUTTER, CONCRETE                                              4,190.000        LFT 

  36  605-97937           CURB AND GUTTER, ROLL CURB                                               110.000        LFT 

  37  610-07487           HMA FOR APPROACHES, TYPE B                                               190.000        TON 

  38  610-08446           PCCP FOR APPROACHES, 6 IN                                              1,280.000        SYS 

  39  610-09108           PCCP FOR APPROACHES, 9 IN                                                110.000        SYS 

  40  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   8.000        EACH 

  41  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   9.000        EACH 

  42  615-06505           MONUMENT, B                                                                6.000        EACH 

  43  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 

  44  616-02320           GEOTEXTILES                                                               50.000        SYS 

  45  616-06451           RIPRAP, UNIFORM                                                           30.000        TON 

  46  621-06560           MULCHED SEEDING, U                                                     1,020.000        SYS 

  47  621-06575           SODDING, NURSERY                                                       6,600.000        SYS 

  48  621-07643           TREE PROTECTION                                                            7.000        EACH 

  49  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
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          CALL ORDER   : 330                                              CONTRACT ID  : R -35189-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

  50  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             3,240.000        LFT 

  51  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,400.000        LFT 

  52  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              950.000        LFT 

  53  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              320.000        LFT 

  54  715-05153           PIPE, TYPE 2 CIRCULAR 21 IN                                              160.000        LFT 

  55  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              570.000        LFT 

  56  715-05155           PIPE, TYPE 2 CIRCULAR 27 IN                                               70.000        LFT 

  57  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              540.000        LFT 

  58  715-05422           PIPE, SLOTTED DRAIN, 12 IN                                                90.000        LFT 

  59  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    30.000        TON 

  60  715-46030           PIPE END SECTION, DIA 30"                                                  1.000        EACH 

  61  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                         330.000        LFT 

  62  718-52610           AGGREGATE FOR UNDERDRAINS                                                310.000        CYS 

  63  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,610.000        SYS 

  64  720-01092           MANHOLE, J15, MODIFIED                                                     6.000        EACH 

  65  720-03757           MANHOLE, C15                                                              12.000        EACH 

  66  720-08659           MANHOLE, C5                                                                1.000        EACH 

  67  720-09079           INLET, HA5, MODIFIED                                                       1.000        EACH 

  68  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 

  69  720-45005           INLET, A2                                                                  4.000        EACH 

  70  720-45030           INLET, E7                                                                  7.000        EACH 

  71  720-45410           MANHOLE, C4                                                                4.000        EACH 

  72  720-90984           MANHOLE, C2                                                                1.000        EACH 

  73  720-95422           MANHOLE, J4                                                                1.000        EACH 

  74  720-98174           INLET, B15                                                                14.000        EACH 

  75  720-98555           INLET, C15                                                                12.000        EACH 

  76  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  77  801-03291           CONSTRUCTION SIGN, D                                                      16.000        EACH 

  78  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

  79  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 

  80  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 

  81  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  82  801-07118           BARRICADE, III-A                                                         125.000        LFT 

  83  801-07119           BARRICADE, III-B                                                         100.000        LFT 

  84  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        470.000        LFT 

  85  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          150.000        SFT 

  86  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         30.000        SFT 

  87  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 470.000        LFT 

  88  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  210.000        LFT 

  89  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               5,660.000        LFT 

  90  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       140.000        LFT 

  91  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       360.000        LFT 

  92  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       76.000        EACH 
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          CALL ORDER   : 340                                              CONTRACT ID  : R -35232-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                          98.000        SYS 

  12  202-02278           CURB, CONCRETE, REMOVE                                                 2,358.000        LFT 

  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                             2,215.000        SYS 

  14  202-91385           INLET, REMOVE                                                             12.000        EACH 

  15  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 

  16  202-96133           PIPE, REMOVE                                                              50.000        LFT 

  17  203-02000           EXCAVATION, COMMON                                                       432.000        CYS 

  18  203-02020           EXCAVATION, UNCLASSIFIED                                                  50.000        CYS 

  19  205-03371           SEDIMENT, REMOVE                                                           9.000        CYS 

  20  205-06933           TEMPORARY INLET PROTECTION                                                18.000        EACH 

  21  205-06937           TEMPORARY SILT FENCE                                                     500.000        LFT 

  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            480.000        SYS 

  23  211-02050           B BORROW                                                                  50.000        CYS 

  24  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              139.000        CYS 

  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         54.000        TON 

  26  306-08042           MILLING, SCARIFICATION                                                 5,006.000        SYS 

  27  306-08043           MILLING, TRANSITION                                                      246.000        SYS 

  28  306-08432           MILLING, APPROACH                                                        893.000        SYS 

  29  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        521.000        TON 

  30  401-07356           QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm                                   160.000        TON 

  31  401-10258           JOINT ADHESIVE, SURFACE                                                3,004.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                                 3,004.000        LFT 

  33  406-05520           ASPHALT FOR TACK COAT                                                      2.300        TON 

  34  604-01268           HAND RAIL, ALUMINUM                                                      122.000        LFT 

  35  604-06070           SIDEWALK, CONCRETE                                                     2,078.000        SYS 

  36  604-07894           CURB RAMP, CONCRETE, A                                                   144.000        SYS 

  37  604-07900           CURB RAMP, CONCRETE, F                                                   121.000        SYS 

  38  604-07903           CURB RAMP, CONCRETE, K                                                     9.000        SYS 

  39  605-06120           CURB, CONCRETE                                                           385.000        LFT 

  40  605-06125           CURB, CONCRETE, MODIFIED                                               2,848.000        LFT 

  41  610-07487           HMA FOR APPROACHES, TYPE B                                                27.000        TON 

  42  610-08446           PCCP FOR APPROACHES, 6 IN                                                136.000        SYS 

  43  610-09108           PCCP FOR APPROACHES, 9 IN                                                126.000        SYS 

  44  615-06505           MONUMENT, B                                                                2.000        EACH 

  45  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  46  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  47  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  48  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  49  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       12.000        MOS 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BIKE AND PEDESTRIAN FACILITIES 

 

  50  715-05146           PIPE, TYPE 2 CIRCULAR 6 IN                                                 4.000        LFT 

  51  715-05147           PIPE, TYPE 2 CIRCULAR 8 IN                                               107.000        LFT 

  52  715-05148           PIPE, TYPE 2 CIRCULAR 10 IN                                               45.000        LFT 

  53  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              283.000        LFT 

  54  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    86.000        TON 

  55  715-09064           VIDEO INSPECTION FOR PIPE                                                439.000        LFT 

  56  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 

  57  720-45075           INLET, R13                                                                 6.000        EACH 

  58  720-45410           MANHOLE, C4                                                                9.000        EACH 

  59  720-91051           INLET, A                                                                   1.000        EACH 

  60  720-98174           INLET, B15                                                                10.000        EACH 

  61  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  62  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       3,000.000        LFT 

  63  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  64  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  65  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  66  801-07118           BARRICADE, III-A                                                          50.000        LFT 

  67  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        300.000        LFT 

  68  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         24.000        EACH 

  69  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          139.000        SFT 

  70  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 124.000        LFT 

  71  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,457.000        LFT 

  72  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       343.000        LFT 

  73  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,405.000        LFT 
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          CALL ORDER   : 360                                              CONTRACT ID  : R -35698-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  203-02000           EXCAVATION, COMMON                                                       252.000        CYS 

  11  203-02070           BORROW                                                                 1,546.000        CYS 

  12  205-06933           TEMPORARY INLET PROTECTION                                                 3.000        EACH 

  13  205-06934           TEMPORARY MULCH                                                            0.850        TON 

  14  205-06937           TEMPORARY SILT FENCE                                                   2,489.000        LFT 

  15  207-08264           SUBGRADE TREATMENT, TYPE II                                               19.000        SYS 

  16  207-08266           SUBGRADE TREATMENT, TYPE III                                           2,816.000        SYS 

  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        938.000        TON 

  18  406-05521           ASPHALT FOR TACK COAT                                                  2,816.000        SYS 

  19  603-03692           FENCE, WOOD,                                                              80.000        LFT 

  20  604-05528           HMA FOR SIDEWALK                                                         510.000        TON 

  21  604-06070           SIDEWALK, CONCRETE                                                       222.000        SYS 

  22  604-07894           CURB RAMP, CONCRETE, A                                                    30.000        SYS 

  23  604-07897           CURB RAMP, CONCRETE, C                                                    31.000        SYS 

  24  604-07897           CURB RAMP, CONCRETE, C                                                    40.000        SYS 

  25  604-07903           CURB RAMP, CONCRETE, K                                                     6.000        SYS 

  26  605-06120           CURB, CONCRETE                                                           364.000        LFT 

  27  610-08446           PCCP FOR APPROACHES, 6 IN                                                 19.000        SYS 

  28  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  29  621-06560           MULCHED SEEDING, U                                                     2,399.000        SYS 

  30  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 

  31  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  32  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  33  801-06645           CONSTRUCTION SIGN, B                                                      20.000        EACH 

  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  35  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  36  801-07119           BARRICADE, III-B                                                          32.000        LFT 

  37  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        102.400        LFT 

  38  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           44.750        SFT 

  39  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                 485.000        LFT 

  40  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN                                  373.000        LFT 

  41  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 103.000        LFT 
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          CALL ORDER   : 370                                              CONTRACT ID  : R -35734-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02859           GRATED BOX END SECTION, REMOVE                                             1.000        EACH 

  10  205-06937           TEMPORARY SILT FENCE                                                   1,150.000        LFT 

  11  603-06060           FENCE, FARM FIELD, RESET                                                 100.000        LFT 

  12  615-06490           RIGHT OF WAY MARKER                                                        8.000        EACH 

  13  616-02320           GEOTEXTILES                                                              250.000        SYS 

  14  616-05688           RIPRAP, CLASS 1                                                           13.000        TON 

  15  616-05689           RIPRAP, CLASS 2                                                          223.000        TON 

  16  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  17  621-03787           SEED MIXTURE, D                                                            8.000        LBS 

  18  628-09402           FIELD OFFICE, B                                                            3.000        MOS 

  19  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  20  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  21  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  22  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 

  23  725-11860           PIPE LINER, CURED-IN-PLACE, 19.6 SFT                                     430.000        LFT 

  24  725-11861           PIPE LINER, CURED-IN-PLACE, 11.4 SFT                                     378.000        LFT 

  25  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 

  26  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 

  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 380                                              CONTRACT ID  : R -35937-B 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                         762.000        SYS 

  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,868.000        SYS 

  14  202-74035           SIGN, REMOVE                                                               2.000        EACH 

  15  202-93996           PEDESTAL BASE, REMOVE                                                      1.000        EACH 

  16  203-02020           EXCAVATION, UNCLASSIFIED                                               2,762.000        CYS 

  17  203-02070           BORROW                                                                 3,041.000        CYS 

  18  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 

  19  205-06933           TEMPORARY INLET PROTECTION                                                10.000        EACH 

  20  205-06937           TEMPORARY SILT FENCE                                                   3,582.000        LFT 

  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          5,998.000        SYS 

  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               31.000        CYS 

  23  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          15.000        CYS 

  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,110.000        TON 

  25  302-06464           SUBBASE FOR PCCP                                                          41.000        CYS 

  26  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                       50.000        TON 

  27  304-07490           HMA PATCHING, TYPE B                                                     634.000        TON 

  28  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            17,944.000        SYS 

  29  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      1,481.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                               17,500.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                17,500.000        LFT 

  32  406-05520           ASPHALT FOR TACK COAT                                                      7.000        TON 

  33  506-06333           PCCP PATCHING, FULL DEPTH                                                121.000        SYS 

  34  604-05528           HMA FOR SIDEWALK                                                         758.000        TON 

  35  604-06070           SIDEWALK, CONCRETE                                                        53.000        SYS 

  36  604-07901           CURB RAMP, CONCRETE, G                                                    51.000        SYS 

  37  605-06090           CURB, INTEGRAL, CONCRETE                                                 460.000        LFT 

  38  605-52807           CURB AND GUTTER, COMBINED                                              3,253.000        LFT 

  39  610-08446           PCCP FOR APPROACHES, 6 IN                                                107.000        SYS 

  40  610-09108           PCCP FOR APPROACHES, 9 IN                                                748.000        SYS 

  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  42  621-06545           FERTILIZER                                                                 0.360        TON 

  43  621-06554           SEED MIXTURE, U                                                          135.000        LBS 

  44  621-06557           SEED MIXTURE, T                                                          135.000        LBS 

  45  621-06560           MULCHED SEEDING, U                                                     1,160.000        SYS 

  46  621-06565           MULCHING MATERIAL                                                          1.800        TON 

  47  621-06567           WATER                                                                     66.000        kGAL 

  48  621-06570           TOPSOIL                                                                  328.000        CYS 

  49  621-06575           SODDING, NURSERY                                                       2,949.000        SYS 
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  50  628-09401           FIELD OFFICE, A                                                           16.000        MOS 

  51  715-01384           PIPE DUCTILE IRON 10"                                                      5.000        LFT 

  52  715-08250           PIPE DUCTILE IRON 12"                                                      8.000        LFT 

  53  715-94780           WATER MAIN, DUCTILE IRON, 6 IN                                            10.000        LFT 

  54  715-97544           PIPE, DUCTILE IRON, 8 IN                                                  64.000        LFT 

  55  720-01355           INLET, CLEAN EXISTING                                                     10.000        EACH 

  56  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 

  57  720-44000           CASTING, ADJUST TO GRADE                                                  36.000        EACH 

  58  720-44296           INLET, CAP                                                                10.000        EACH 

  59  720-45045           INLET, J10                                                                 1.000        EACH 

  60  720-45055           INLET, M10                                                                 9.000        EACH 

  61  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                     20.000        EACH 

  62  720-96999           FIRE HYDRANT ASSEMBLY                                                      1.000        EACH 

  63  720-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              1.000        EACH 

  64  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  1.000        EACH 

  65  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                 1.000        EACH 

  66  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  67  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      13,740.000        LFT 

  68  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,800.000        LFT 

  69  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 

  70  801-06645           CONSTRUCTION SIGN, B                                                      24.000        EACH 

  71  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  72  801-07119           BARRICADE, III-B                                                          20.000        LFT 

  73  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                         21.000        LFT 

  74  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        297.000        LFT 

  75  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          202.750        SFT 

  76  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          9.000        SFT 

  77  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                          10.000        LFT 

  78  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              1.000        EACH 

  79  805-11744           HANDHOLE SIGNAL, TYPE 2                                                    1.000        EACH 

  80  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     20.000        LFT 

  81  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                     20.000        LFT 

  82  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                               1.000        EACH 

  83  807-02191           HANDHOLE, LIGHTING                                                         3.000        EACH 

  84  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                             13.000        EACH 

  85  807-02194           SERVICE POINT, II, MODIFIED                                                3.000        EACH 

  86  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                          75.000        LFT 

  87  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    2,383.000        LFT 

  88  807-83502           LIGHT POLE, ROADWAY 30FT E.M.H., 15FT MAST ARM,                           13.000        EACH 

  89  807-86605           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 150 WATT                        44.000        EACH 

  90  807-86910           CONNECTOR KIT, UNFUSED                                                     1.000        EACH 

  91  807-86915           CONNECTOR KIT, FUSED                                                       1.000        EACH 

  92  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                             3.000        EACH 

  93  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 4.000        EACH 

  94  807-86930           INSULATION LINK, NON-WATERPROOFED                                          2.000        EACH 

  95  807-86935           INSULATION LINK, WATERPROOFED                                             12.000        EACH 

  96  807-86950           SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION               13.000        EACH 

  97  807-95889           WIRE, NO 10 COPPER, 1/C                                                2,145.000        LFT 

  98  807-97237           WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C                                 75.000        LFT 
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  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

  99  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                  60.000        LFT 

 100  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,300.000        LFT 

 101  808-06716           LINE, REMOVE                                                          13,000.000        LFT 

 102  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 103  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,100.000        LFT 

 104  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              280.000        LFT 

 105  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              2,100.000        LFT 

 106  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              13,750.000        LFT 

 107  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       150.000        LFT 

 108  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        50.000        LFT 

 109  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       240.000        LFT 

 110  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  37.000        EACH 

 111  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  35.000        EACH 

 112  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   360.000        LFT 

 113  809-06101           FOUNDATION                                                                 3.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-91385           INLET, REMOVE                                                              2.000        EACH 

  12  202-96133           PIPE, REMOVE                                                             380.000        LFT 

  13  203-02000           EXCAVATION, COMMON                                                     9,270.000        CYS 

  14  203-02070           BORROW                                                                 1,090.000        CYS 

  15  205-02234           TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE                       1.000        EACH 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     78.000        TON 

  17  205-06933           TEMPORARY INLET PROTECTION                                                46.000        EACH 

  18  205-06937           TEMPORARY SILT FENCE                                                   4,473.000        LFT 

  19  207-08264           SUBGRADE TREATMENT, TYPE II                                              513.000        SYS 

  20  207-09934           SUBGRADE TREATMENT, TYPE IB                                           14,855.000        SYS 

  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            2,734.000        CYS 

  22  215-11477           CHEMICAL STABILIZATION                                                   669.000        TON 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,276.000        TON 

  24  401-07345           QC/QA-HMA, 2, 70, SURFACE, 12.5 mm                                     1,273.000        TON 

  25  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                1,590.000        TON 

  26  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        1,590.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                                5,870.000        LFT 

  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           5,870.000        LFT 

  29  401-11785           LIQUID ASPHALT SEALANT                                                 5,870.000        LFT 

  30  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 

  31  502-11564           PCCP, 7 IN                                                               512.000        SYS 

  32  601-02241           GUARDRAIL, REMOVE                                                        410.000        LFT 

  33  601-90027           GUARDRAIL, WOOD BEAM                                                     483.000        LFT 

  34  601-97770           POST, GUARDRAIL, WOOD                                                     84.000        EACH 

  35  604-05528           HMA FOR SIDEWALK                                                         153.000        TON 

  36  604-06070           SIDEWALK, CONCRETE                                                       503.000        SYS 

  37  604-07894           CURB RAMP, CONCRETE, A                                                   115.000        SYS 

  38  604-07904           CURB RAMP, CONCRETE, L                                                    46.000        SYS 

  39  605-06120           CURB, CONCRETE                                                           547.000        LFT 

  40  605-06140           CURB AND GUTTER, CONCRETE                                              4,027.000        LFT 

  41  605-97937           CURB AND GUTTER, ROLL CURB                                               296.000        LFT 

  42  610-07487           HMA FOR APPROACHES, TYPE B                                               149.000        TON 

  43  610-08446           PCCP FOR APPROACHES, 6 IN                                                139.000        SYS 

  44  610-09108           PCCP FOR APPROACHES, 9 IN                                                150.000        SYS 

  45  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            2.000        EACH 

  46  616-02320           GEOTEXTILES                                                               44.000        SYS 

  47  616-06405           RIPRAP, REVETMENT                                                         33.000        TON 

  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  49  621-02770           EROSION CONTROL BLANKET                                                2,300.000        SYS 
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  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 

 

  50  621-06545           FERTILIZER                                                                 1.000        TON 

  51  621-06554           SEED MIXTURE, U                                                          313.000        LBS 

  52  621-06557           SEED MIXTURE, T                                                          313.000        LBS 

  53  621-06565           MULCHING MATERIAL                                                          4.000        TON 

  54  621-06574           SODDING                                                                  191.000        SYS 

  55  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  56  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             3,740.000        LFT 

  57  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,921.000        LFT 

  58  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                            1,342.000        LFT 

  59  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              407.000        LFT 

  60  715-05153           PIPE, TYPE 2 CIRCULAR 21 IN                                               76.000        LFT 

  61  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                               52.000        LFT 

  62  715-46000           PIPE END SECTION, DIA 12"                                                  2.000        EACH 

  63  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 

  64  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 

  65  715-46020           PIPE END SECTION, DIA 24"                                                  1.000        EACH 

  66  718-52610           AGGREGATE FOR UNDERDRAINS                                                337.000        CYS 

  67  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,533.000        SYS 

  68  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

  69  720-45030           INLET, E7                                                                  5.000        EACH 

  70  720-45035           INLET, F7                                                                  1.000        EACH 

  71  720-45410           MANHOLE, C4                                                               22.000        EACH 

  72  720-98174           INLET, B15                                                                19.000        EACH 

  73  720-98555           INLET, C15                                                                16.000        EACH 

  74  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  75  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  76  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              52.000        EACH 

  77  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  78  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  79  801-07119           BARRICADE, III-B                                                         192.000        LFT 

  80  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        357.000        LFT 

  81  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        241.000        LFT 

  82  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          196.000        SFT 

  83  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         91.000        SFT 

  84  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                                9.000        SFT 

  85  807-02428           LIGHTING FOUNDATION, CONCRETE, WITH GROUND                                 4.000        EACH 

  86  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         212.000        LFT 

  87  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                      682.000        LFT 

  88  807-83492           LIGHT POLE, ROADWAY, 30 FT E.M.H., 10 FT MAST ARM,                         4.000        EACH 

  89  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                         4.000        EACH 

  90  807-86805           SERVICE POINT, I                                                           1.000        EACH 

  91  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                    384.000        LFT 

  92  807-86910           CONNECTOR KIT, UNFUSED                                                     4.000        EACH 

  93  807-86915           CONNECTOR KIT, FUSED                                                       4.000        EACH 

  94  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                             7.000        EACH 

  95  807-86930           INSULATION LINK, NON-WATERPROOFED                                          8.000        EACH 

  96  807-97237           WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C                                282.000        LFT 

  97  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                      11.000        EACH 

  98  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         640.000        LFT 
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  99  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,577.000        LFT 

 100  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  920.000        LFT 

 101  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE,                          88.000        LFT 

 102  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN                                  151.000        LFT 

 103  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               6,923.000        LFT 

 104  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       225.000        LFT 

 105  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      163.000        EACH 
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  SECTION NO. 0001    SIGNING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  801-06710           FLASHING ARROW SIGN                                                       10.000        DAY 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       54.000        LFT 

  10  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                    1,162.500        LFT 

  11  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        202.000        EACH 

  12  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                        1,048.250        SFT 

  13  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        240.000        SFT 

  14  802-11364           POST                                                                     688.500        LFT 

  15  802-90623           SIGN BRACKET FOR STREET NAME                                              48.000        EACH 
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  SECTION NO. 0001    ROADSIDE MAINTENANCE, TREE CLEARING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-02245           TREE, 6 IN, REMOVE                                                       116.000        EACH 

   8  201-02250           TREE, 10 IN, REMOVE                                                       45.000        EACH 

   9  201-02255           TREE, 18 IN, REMOVE                                                       47.000        EACH 

  10  201-02260           TREE, 30 IN, REMOVE                                                       10.000        EACH 

  11  201-02265           TREE, 48 IN, REMOVE                                                        7.000        EACH 

  12  201-02270           TREE, 60 IN, REMOVE                                                        2.000        EACH 

  13  202-91922           STUMP, REMOVE                                                            227.000        EACH 

  14  615-06490           RIGHT OF WAY MARKER                                                      157.000        EACH 

  15  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  16  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  17  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  18  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  19  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  20  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 

  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                             2,257.000        SYS 

  13  203-02000           EXCAVATION, COMMON                                                     1,145.000        CYS 

  14  203-02020           EXCAVATION, UNCLASSIFIED                                                 100.000        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      8.900        TON 

  17  205-06933           TEMPORARY INLET PROTECTION                                               100.000        EACH 

  18  205-06934           TEMPORARY MULCH                                                            4.610        TON 

  19  205-06937           TEMPORARY SILT FENCE                                                   6,030.000        LFT 

  20  205-09543           NO 2 STONE                                                                66.000        TON 

  21  205-11587           TEMPORARY GEOTEXTILE                                                      80.000        SYS 

  22  205-11591           TEMPORARY SEED MIXTURE                                                    23.000        LBS 

  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             78.000        SYS 

  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,160.100        TON 

  25  303-01180           COMPACTED AGGREGATE, NO. 53                                               75.000        TON 

  26  304-07491           HMA PATCHING, TYPE C                                                     332.900        TON 

  27  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         38.000        TON 

  28  406-05520           ASPHALT FOR TACK COAT                                                      0.100        TON 

  29  604-05528           HMA FOR SIDEWALK                                                          32.000        TON 

  30  604-06070           SIDEWALK, CONCRETE                                                     4,388.000        SYS 

  31  604-07894           CURB RAMP, CONCRETE, A                                                   324.000        SYS 

  32  604-07900           CURB RAMP, CONCRETE, F                                                   572.000        SYS 

  33  604-07901           CURB RAMP, CONCRETE, G                                                   546.000        SYS 

  34  604-07902           CURB RAMP, CONCRETE, H                                                    29.000        SYS 

  35  604-07904           CURB RAMP, CONCRETE, L                                                    24.000        SYS 

  36  605-02278           CURB, REMOVE                                                           2,066.000        LFT 

  37  605-06090           CURB, INTEGRAL, CONCRETE                                                 400.000        LFT 

  38  605-52807           CURB AND GUTTER, COMBINED                                              2,147.000        LFT 

  39  610-08446           PCCP FOR APPROACHES, 6 IN                                                 78.000        SYS 

  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  41  621-02770           EROSION CONTROL BLANKET                                                  511.000        SYS 

  42  621-06545           FERTILIZER                                                                 1.290        TON 

  43  621-06557           SEED MIXTURE, T                                                          345.000        LBS 

  44  621-06560           MULCHED SEEDING, U                                                     5,219.000        SYS 

  45  621-06567           WATER                                                                     22.589        kGAL 

  46  621-06570           TOPSOIL                                                                  932.000        CYS 

  47  621-06575           SODDING, NURSERY                                                       3,593.000        SYS 

  48  628-09401           FIELD OFFICE, A                                                           11.000        MOS 

  49  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
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  50  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  51  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  52  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      11.000        MOS 

  53  703-06029           REINFORCING BARS, EPOXY COATED                                         2,030.700        LBS 

  54  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                                9.000        LFT 

  55  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       2.000        EACH 

  56  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 

  57  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 

  58  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 

  59  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  60  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  61  804-06771           DELINEATOR POST, FLEXIBLE                                                 13.000        EACH 

  62  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            1.000        EACH 

  63  808-06368           TRANSVERSE MARKING, REMOVE                                               289.000        LFT 

  64  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               6,551.000        LFT 

  65  808-06716           LINE, REMOVE                                                           4,741.000        LFT 

  66  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       263.000        LFT 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-90277           DETECTOR HOUSING, REMOVE                                                  35.000        EACH 

  11  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,350.000        SYS 

  12  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               98.000        CYS 

  13  303-07449           COMPACTED AGGREGATE, NO. 73                                               80.000        TON 

  14  304-07783           HMA PATCHING, TYPE D                                                     300.000        TON 

  15  306-08036           MILLING, ASPHALT, 2 IN                                               124,528.000        SYS 

  16  306-08432           MILLING, APPROACH                                                     12,894.000        SYS 

  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  18  401-07353           QC/QA-HMA, 4, 76, SURFACE, 12.5 mm                                    13,699.000        TON 

  19  401-10258           JOINT ADHESIVE, SURFACE                                               73,950.000        LFT 

  20  401-11785           LIQUID ASPHALT SEALANT                                                73,950.000        LFT 

  21  406-05520           ASPHALT FOR TACK COAT                                                     49.000        TON 

  22  610-07788           HMA FOR APPROACHES, TYPE D                                             1,420.000        TON 

  23  616-06451           RIPRAP, UNIFORM                                                           44.000        TON 

  24  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  25  621-02770           EROSION CONTROL BLANKET                                                  100.000        SYS 

  26  621-06560           MULCHED SEEDING, U                                                       631.000        SYS 

  27  621-06626           MULCHED SEEDING, D                                                       500.000        SYS 

  28  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  29  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 

  30  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  31  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  32  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       12.000        MOS 

  33  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          2,751.000        LFT 

  34  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                            43,920.000        LFT 

  35  718-04986           CLEANOUT                                                                  63.000        EACH 

  36  718-06526           HMA FOR UNDERDRAINS                                                    2,718.000        TON 

  37  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 

  38  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,354.000        CYS 

  39  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            31,693.000        SYS 

  40  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  41  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           28,868.000        LFT 

  42  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  788.000        LFT 

  43  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 

  44  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 

  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  46  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                            15,400.000        LFT 

  47  805-78785           SIGNAL DETECTOR HOUSING                                                   35.000        EACH 

  48  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   5,500.000        LFT 

  49  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           3.400        SYS 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-06716           LINE, REMOVE                                                           1,000.000        LFT 

  51  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  52  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             5,470.000        LFT 

  53  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             49,250.000        LFT 

  54  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            21,750.000        LFT 

  55  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                              1,380.000        LFT 

  56  808-10039           LINE, MULTI-COMPONENT, SOLID, WHITE, 12 IN                               225.000        LFT 

  57  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      788.000        LFT 

  58  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                              130.000        EACH 

  59  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              200.000        EACH 
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  SECTION NO. 0001    PCCP PATCHING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                         200.000        LFT 

  13  202-90277           DETECTOR HOUSING, REMOVE                                                  17.000        EACH 

  14  205-06933           TEMPORARY INLET PROTECTION                                                 5.000        EACH 

  15  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,127.000        SYS 

  16  207-08266           SUBGRADE TREATMENT, TYPE III                                           5,525.000        SYS 

  17  302-06464           SUBBASE FOR PCCP                                                       1,382.000        CYS 

  18  304-07490           HMA PATCHING, TYPE B                                                     203.000        TON 

  19  306-08432           MILLING, APPROACH                                                      3,270.000        SYS 

  20  401-10258           JOINT ADHESIVE, SURFACE                                                1,690.000        LFT 

  21  401-11785           LIQUID ASPHALT SEALANT                                                 1,690.000        LFT 

  22  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  23  412-09355           FOG SEAL                                                              42,287.000        SYS 

  24  503-03489           RETROFITTED TIE BARS                                                   2,103.000        EACH 

  25  503-05240           D-1 CONTRACTION JOINT                                                    351.000        LFT 

  26  503-09261           PCCP STITCHING                                                            59.000        EACH 

  27  506-06333           PCCP PATCHING, FULL DEPTH                                              5,525.000        SYS 

  28  506-06334           PCCP PATCHING, PARTIAL DEPTH                                             143.000        SYS 

  29  506-06334           PCCP PATCHING, PARTIAL DEPTH                                             945.000        SYS 

  30  507-07479           HMA PARTIAL DEPTH PATCH                                                   25.000        TON 

  31  507-07480           PROFILING PCCP                                                         6,667.000        SYS 

  32  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                          1,736.000        LFT 

  33  507-07505           RETROFIT LOAD TRANSFER                                                   204.000        EACH 

  34  507-08272           JOINTS IN PCCP, SAW AND SEAL                                         198,569.000        LFT 

  35  605-06090           CURB, INTEGRAL, CONCRETE                                                 200.000        LFT 

  36  610-07488           HMA FOR APPROACHES, TYPE C                                               360.000        TON 

  37  628-09403           FIELD OFFICE, C                                                           13.000        MOS 

  38  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  13.000        MOS 

  39  628-11730           CELLULAR TELEPHONE TYPE B                                                  3.000        EACH 

  40  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  41  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      39.000        MOS 

  42  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  43  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 

  44  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,510.000        LFT 

  45  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           11,310.000        LFT 

  46  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                                85.000        LFT 

  47  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 

  48  801-06710           FLASHING ARROW SIGN                                                      400.000        DAY 

  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 450                                              CONTRACT ID  : RS-31613-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PCCP PATCHING 

 

  50  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                         85.000        LFT 

  51  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                            13,950.000        LFT 

  52  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          1,700.000        LFT 

  53  805-78785           SIGNAL DETECTOR HOUSING                                                   17.000        EACH 

  54  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   4,490.000        LFT 

  55  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         170.000        LFT 

  56  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN                                         710.000        LFT 

  57  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                      11,760.000        LFT 

  58  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      1,500.000        LFT 

  59  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       47,725.000        LFT 

  60  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      51,765.000        LFT 

  61  808-06716           LINE, REMOVE                                                           2,500.000        LFT 

  62  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  63  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      951.000        LFT 

  64  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY)                          1.000        EACH 

  65  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT,                                   1,145.000        LFT 

  66  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                              130.000        EACH 

  67  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN                                           36.000        LFT 

  68  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              100.000        EACH 

  69  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      100.000        EACH 
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          CALL ORDER   : 460                                              CONTRACT ID  : RS-33574-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  202-01066           HYDRO DEMOLITION                                                       1,107.000        SYS 

  13  202-02240           PAVEMENT REMOVAL                                                         620.000        SYS 

  14  202-93741           GUARDRAIL END TREATMENT, REMOVE                                           17.000        EACH 

  15  203-08607           LINEAR GRADING                                                           150.000        LFT 

  16  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,332.000        SYS 

  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        415.000        TON 

  18  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,100.000        TON 

  19  304-07491           HMA PATCHING, TYPE C                                                   2,905.000        TON 

  20  304-07491           HMA PATCHING, TYPE C                                                     300.000        TON 

  21  306-08036           MILLING, ASPHALT, 2 IN                                               113,740.000        SYS 

  22  306-08043           MILLING, TRANSITION                                                      894.000        SYS 

  23  306-08432           MILLING, APPROACH                                                      8,437.000        SYS 

  24  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  25  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      9,458.000        TON 

  26  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                               12,611.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                               37,750.000        LFT 

  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          37,430.000        LFT 

  29  401-11785           LIQUID ASPHALT SEALANT                                                98,575.000        LFT 

  30  406-05520           ASPHALT FOR TACK COAT                                                     66.000        TON 

  31  601-02241           GUARDRAIL, REMOVE                                                        162.500        LFT 

  32  601-09238           HAND DIG GUARDRAIL POST HOLES                                             69.000        EACH 

  33  601-92948           GUARDRAIL, ADJUST HEIGHT                                               3,489.000        LFT 

  34  601-94689           GUARDRAIL END TREATMENT, OS                                               19.000        EACH 

  35  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      62.500        LFT 

  36  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING                               2.000        EACH 

  37  602-06729           BARRIER DELINEATOR                                                        18.000        EACH 

  38  606-07484           MILLED HMA CORRUGATIONS                                               76,611.000        LFT 

  39  606-07484           MILLED HMA CORRUGATIONS                                               15,465.000        LFT 

  40  610-07487           HMA FOR APPROACHES, TYPE B                                                32.000        TON 

  41  610-07488           HMA FOR APPROACHES, TYPE C                                             2,050.000        TON 

  42  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            4.000        EACH 

  43  615-01469           MONUMENT, SECTION CORNER, INSTALL                                          1.000        EACH 

  44  615-06520           MONUMENT, RE-ESTABLISH                                                     3.000        EACH 

  45  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 

  46  616-02320           GEOTEXTILES                                                            1,214.000        SYS 

  47  616-06405           RIPRAP, REVETMENT                                                      1,072.000        TON 

  48  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  49  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 
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          CALL ORDER   : 460                                              CONTRACT ID  : RS-33574-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  51  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  52  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  53  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        24.000        MOS 

  54  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  55  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  56  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          15.000        SFT 

  57  722-51842           BRIDGE DECK OVERLAY                                                    1,107.000        SYS 

  58  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           16.000        CYS 

  59  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    1,300.000        SFT 

  60  722-60824           SURFACE MILLING                                                        2,212.000        SYS 

  61  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   188.000        LFT 

  62  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       190.000        LFT 

  63  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           63.000        GAL 

  64  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  65  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   636.000        SYS 

  66  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  67  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  68  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  69  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       7,762.000        LFT 

  70  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            7,407.000        LFT 

  71  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 

  72  801-06640           CONSTRUCTION SIGN, A                                                      74.000        EACH 

  73  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 

  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  75  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        3.000        EACH 

  76  801-07118           BARRICADE, III-A                                                         120.000        LFT 

  77  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  78  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        270.000        LFT 

  79  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              360.000        LFT 

  80  801-92448           CONSTRUCTION SIGNS, MOBILE                                               810.000        DAY 

  81  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              67,100.000        LFT 

  82  808-06716           LINE, REMOVE                                                           1,990.000        LFT 

  83  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  84  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,850.000        LFT 

  85  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,750.000        LFT 

  86  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                               43.000        LFT 

  87  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              7,050.000        LFT 

  88  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              20,120.000        LFT 

  89  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              615.000        EACH 

  90  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       53.000        EACH 
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          CALL ORDER   : 470                                              CONTRACT ID  : RS-35271-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PCCP CLEANING AND JOINT SEALING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-90277           DETECTOR HOUSING, REMOVE                                                   1.000        EACH 

   8  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,391.000        SYS 

   9  302-06464           SUBBASE FOR PCCP                                                         353.000        CYS 

  10  303-01180           COMPACTED AGGREGATE, NO. 53                                               50.000        TON 

  11  303-07449           COMPACTED AGGREGATE, NO. 73                                               50.000        TON 

  12  503-03489           RETROFITTED TIE BARS                                                     984.000        EACH 

  13  503-05240           D-1 CONTRACTION JOINT                                                    576.000        LFT 

  14  503-09261           PCCP STITCHING                                                           612.000        EACH 

  15  506-06333           PCCP PATCHING, FULL DEPTH                                              1,391.000        SYS 

  16  506-06334           PCCP PATCHING, PARTIAL DEPTH                                           1,402.000        SYS 

  17  507-07480           PROFILING PCCP                                                         3,310.000        SYS 

  18  507-08272           JOINTS IN PCCP, SAW AND SEAL                                         149,878.000        LFT 

  19  605-02278           CURB, REMOVE                                                              40.000        LFT 

  20  605-06120           CURB, CONCRETE                                                            40.000        LFT 

  21  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  22  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 

  23  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  24  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  25  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      18.000        MOS 

  26  801-03290           CONSTRUCTION SIGN, C                                                      20.000        EACH 

  27  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 

  28  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 

  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  30  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  31  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             6,680.000        LFT 

  32  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 

  33  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,510.000        LFT 

  34  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                         540.000        LFT 

  35  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          730.000        LFT 

  36  808-75994           PRISMATIC REFLECTOR                                                       25.000        EACH 

  37  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               50.000        EACH 

  38  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       50.000        EACH 
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          CALL ORDER   : 480                                              CONTRACT ID  : RS-35704-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02278           CURB, CONCRETE, REMOVE                                                    30.000        LFT 

  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                                15.000        SYS 

  11  202-90277           DETECTOR HOUSING, REMOVE                                                   3.000        EACH 

  12  303-01180           COMPACTED AGGREGATE, NO. 53                                              150.000        TON 

  13  304-07491           HMA PATCHING, TYPE C                                                     329.000        TON 

  14  306-08042           MILLING, SCARIFICATION                                                43,745.000        SYS 

  15  306-08043           MILLING, TRANSITION                                                      175.000        SYS 

  16  306-08432           MILLING, APPROACH                                                      6,295.000        SYS 

  17  401-09941           QC/QA-HMA, 3, 70, SURFACE, 4.75 mm                                     1,859.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                               17,000.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                17,000.000        LFT 

  20  406-05520           ASPHALT FOR TACK COAT                                                     14.000        TON 

  21  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                                2.000        TON 

  22  604-06070           SIDEWALK, CONCRETE                                                        15.000        SYS 

  23  604-07896           CURB RAMP, CONCRETE, B                                                   123.000        SYS 

  24  604-07897           CURB RAMP, CONCRETE, C                                                    18.000        SYS 

  25  604-07900           CURB RAMP, CONCRETE, F                                                    23.000        SYS 

  26  604-07901           CURB RAMP, CONCRETE, G                                                   114.000        SYS 

  27  605-01870           CURB, CONCRETE, A                                                         30.000        LFT 

  28  610-07488           HMA FOR APPROACHES, TYPE C                                               268.000        TON 

  29  621-06574           SODDING                                                                   60.000        SYS 

  30  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  31  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  32  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  33  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

  34  720-44000           CASTING, ADJUST TO GRADE                                                  67.000        EACH 

  35  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  36  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       2,073.000        LFT 

  37  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,073.000        LFT 

  38  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  40  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             1,500.000        LFT 

  41  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                            150.000        LFT 

  42  805-78785           SIGNAL DETECTOR HOUSING                                                    3.000        EACH 

  43  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     480.000        LFT 

  44  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             2.000        EACH 

  45  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      2,095.000        LFT 

  46  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       10,432.000        LFT 

  47  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      10,623.000        LFT 

  48  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       456.000        LFT 

  49  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       435.000        LFT 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              122.000        EACH 

  51  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      127.000        EACH 

  52  808-94435           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 
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          CALL ORDER   : 490                                              CONTRACT ID  : RS-37549-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                       1,394.000        SYS 

  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  15  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  16  203-02000           EXCAVATION, COMMON                                                     8,030.000        CYS 

  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      6.000        TON 

  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      3.000        TON 

  19  205-06933           TEMPORARY INLET PROTECTION                                                 3.000        EACH 

  20  205-06937           TEMPORARY SILT FENCE                                                   5,690.000        LFT 

  21  205-09543           NO 2 STONE                                                               100.000        TON 

  22  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         468.000        LFT 

  23  207-09935           SUBGRADE TREATMENT, TYPE IC                                            8,914.000        SYS 

  24  211-02050           B BORROW                                                               2,486.000        CYS 

  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               51.000        CYS 

  26  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               19.000        CYS 

  27  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            5,912.000        CYS 

  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,324.000        TON 

  29  302-07455           DENSE GRADED SUBBASE                                                      96.000        CYS 

  30  303-01180           COMPACTED AGGREGATE, NO. 53                                              962.000        TON 

  31  304-07490           HMA PATCHING, TYPE B                                                      14.000        TON 

  32  304-07783           HMA PATCHING, TYPE D                                                   3,421.000        TON 

  33  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               748.000        SYS 

  34  306-08036           MILLING, ASPHALT, 2 IN                                               321,213.000        SYS 

  35  306-08043           MILLING, TRANSITION                                                    1,534.000        SYS 

  36  306-08432           MILLING, APPROACH                                                        956.000        SYS 

  37  306-08599           MILLING ASPHALT, 1/2 IN                                               83,696.000        SYS 

  38  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  39  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         62.000        TON 

  40  401-07345           QC/QA-HMA, 2, 70, SURFACE, 12.5 mm                                       106.000        TON 

  41  401-07354           QC/QA-HMA, 5, 76, SURFACE, 12.5 mm                                     1,306.000        TON 

  42  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                   86.000        TON 

  43  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                1,746.000        TON 

  44  401-07422           QC/QA-HMA, 1, 64, BASE, 19.0 mm                                          284.000        TON 

  45  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                              240.000        TON 

  46  401-08365           QC/QA-HMA, 5, 64, BASE, 19.0 mm                                        3,500.000        TON 

  47  401-10258           JOINT ADHESIVE, SURFACE                                              300,004.000        LFT 

  48  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          17,200.000        LFT 

  49  401-11785           LIQUID ASPHALT SEALANT                                               300,004.000        LFT 
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  50  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                          3,892.000        TON 

  51  404-05512           SEAL COAT, 3                                                          83,696.000        SYS 

  52  406-05520           ASPHALT FOR TACK COAT                                                     98.400        TON 

  53  410-11846           QC/QA-HMA 5, 76, SURFACE, 12.5 mm - SMA                               35,304.000        TON 

  54  412-09355           FOG SEAL                                                              83,696.000        SYS 

  55  415-11527           BASE SEAL                                                                  2.000        TON 

  56  506-06333           PCCP PATCHING, FULL DEPTH                                              5,583.000        SYS 

  57  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             6.000        EACH 

  58  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              2.000        EACH 

  59  601-02241           GUARDRAIL, REMOVE                                                        987.500        LFT 

  60  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  61  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     818.750        LFT 

  62  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       168.750        LFT 

  63  602-06729           BARRIER DELINEATOR                                                        12.000        EACH 

  64  603-06045           FENCE, CHAIN LINK, 48 IN                                                 270.000        LFT 

  65  605-05523           CURB, HMA                                                                 86.000        LFT 

  66  605-06121           CURB, CONCRETE, B                                                         48.000        LFT 

  67  605-94811           CURB TURNOUT                                                               4.000        EACH 

  68  606-07484           MILLED HMA CORRUGATIONS                                              197,956.000        LFT 

  69  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                592.400        SYS 

  70  610-07788           HMA FOR APPROACHES, TYPE D                                               106.000        TON 

  71  616-02320           GEOTEXTILES                                                              949.000        SYS 

  72  616-06405           RIPRAP, REVETMENT                                                        306.000        TON 

  73  616-06451           RIPRAP, UNIFORM                                                           86.000        TON 

  74  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                7.000        EACH 

  75  621-02770           EROSION CONTROL BLANKET                                                1,121.000        SYS 

  76  621-06545           FERTILIZER                                                                 2.400        TON 

  77  621-06553           SEED MIXTURE, R                                                          882.000        LBS 

  78  621-06557           SEED MIXTURE, T                                                          636.000        LBS 

  79  621-06559           MULCHED SEEDING, R                                                     5,000.000        SYS 

  80  621-06565           MULCHING MATERIAL                                                         18.600        TON 

  81  621-06567           WATER                                                                      5.000        kGAL 

  82  621-06574           SODDING                                                                  490.000        SYS 

  83  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                        2,628.000        LFT 

  84  627-09331           SAFETY TERMINAL, TYPE TL-4                                                 4.000        EACH 

  85  627-10178           CABLE BARRIER SYSTEM, TYPE TL-4,                                      LUMP              LUMP 

  86  628-09403           FIELD OFFICE, C                                                           18.000        MOS 

  87  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  88  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  89  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        18.000        MOS 

  90  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  91  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                            91.000        LFT 

  92  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  93  701-09683           PILE SHOE, HP 12 X 74                                                     36.000        EACH 

  94  701-95780           PILE, STEEL H, HP 12 IN X 74                                           1,234.000        LFT 

  95  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  96  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  97  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 75.200        CYS 

  98  703-06029           REINFORCING BARS, EPOXY COATED                                       131,554.000        LBS 
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  99  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  806.000        EACH 

 100  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              231.600        CYS 

 101  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    8.000        EACH 

 102  706-51020           RAILING, CONCRETE, C                                                      37.600        CYS 

 103  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 104  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 105  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 106  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 107  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                               27.000        LFT 

 108  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               776.000        LFT 

 109  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          3,892.000        LFT 

 110  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                               45.000        LFT 

 111  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 

 112  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 

 113  718-06529           OUTLET PROTECTOR, 2                                                       56.000        EACH 

 114  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                     100,000.000        LFT 

 115  718-52610           AGGREGATE FOR UNDERDRAINS                                                575.000        CYS 

 116  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               712.000        SYS 

 117  720-90984           MANHOLE, C2                                                                1.000        EACH 

 118  731-93945           FACE PANELS, CONCRETE                                                  7,576.000        SFT 

 119  731-93946           WALL ERECTION                                                          7,576.000        SFT 

 120  731-93947           LEVELING PAD, CONCRETE                                                   458.000        LFT 

 121  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              24.000        EACH 

 122  801-03290           CONSTRUCTION SIGN, C                                                      13.000        EACH 

 123  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 

 124  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      31,816.000        LFT 

 125  801-06204           TEMPORARY PAVEMENT MARKING, 5 IN                                       5,860.000        LFT 

 126  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           75,648.000        LFT 

 127  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN                            8,618.000        LFT 

 128  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN                            6,084.000        LFT 

 129  801-06586           TEMPORARY PAVEMENT MARKING, 8 IN                                       2,866.000        LFT 

 130  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 

 131  801-06640           CONSTRUCTION SIGN, A                                                      98.000        EACH 

 132  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

 133  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 

 134  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 135  801-07118           BARRICADE, III-A                                                          40.000        LFT 

 136  801-07119           BARRICADE, III-B                                                          80.000        LFT 

 137  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                      1,200.000        LFT 

 138  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                      2,030.000        LFT 

 139  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      4,990.000        LFT 

 140  801-08507           TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED                              860.000        LFT 

 141  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              758.000        LFT 

 142  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

 143  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 

 144  801-97643           TEMPORARY BUZZ STRIPS                                                    288.000        LFT 

 145  804-06740           DELINEATOR WITH POST, D2                                                   4.000        EACH 

 146  804-06770           DELINEATOR POST                                                            6.000        EACH 

 147  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              25,041.000        LFT 
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 148  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             100,772.000        LFT 

 149  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                2,400.000        LFT 

 150  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          287.000        LFT 

 151  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         287.000        LFT 

 152  808-06716           LINE, REMOVE                                                          25,107.000        LFT 

 153  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 154  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                282.000        LFT 

 155  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               282.000        LFT 

 156  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                                80.000        LFT 

 157  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN                                          72.000        LFT 

 158  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                             100,772.000        LFT 

 159  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                       360.000        LFT 

 160  808-75994           PRISMATIC REFLECTOR                                                       70.000        EACH 

 161  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,218.000        EACH 

 162  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,226.000        EACH 

 163  808-97127           LINE, THERMOPLASTIC, SOLID, WHITE, 5 IN                                  740.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                       370.000        CYS 

  13  203-02070           BORROW                                                                 7,830.000        CYS 

  14  203-02100           EXCAVATION, PEAT                                                       4,266.000        CYS 

  15  203-51223           EXCAVATION, WATERWAY                                                     708.000        CYS 

  16  205-03371           SEDIMENT, REMOVE                                                         389.000        CYS 

  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     16.000        TON 

  18  205-06934           TEMPORARY MULCH                                                            3.500        TON 

  19  205-06936           TEMPORARY SEDIMENT TRAP                                                   88.000        TON 

  20  205-06937           TEMPORARY SILT FENCE                                                   1,620.000        LFT 

  21  206-51235           COFFERDAM                                                             LUMP              LUMP 

  22  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           3,879.000        SYS 

  23  211-02050           B BORROW                                                               1,500.000        CYS 

  24  211-06467           AGGREGATE FOR END BENT BACKFILL                                           34.000        CYS 

  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                6.000        CYS 

  26  214-11796           GEOGRID, TYPE IB                                                       2,480.000        SYS 

  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,643.000        TON 

  28  302-07455           DENSE GRADED SUBBASE                                                      37.000        CYS 

  29  303-06074           GRAVEL                                                                   178.000        TON 

  30  306-08043           MILLING, TRANSITION                                                      347.000        SYS 

  31  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        315.000        TON 

  32  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  675.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                                1,099.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             979.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                 1,099.000        LFT 

  36  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  37  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  38  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  39  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     562.500        LFT 

  40  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 

  41  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                221.000        SYS 

  42  615-06490           RIGHT OF WAY MARKER                                                       12.000        EACH 

  43  615-06505           MONUMENT, B                                                                2.000        EACH 

  44  616-02320           GEOTEXTILES                                                              857.000        SYS 

  45  616-06405           RIPRAP, REVETMENT                                                        497.000        TON 

  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  47  621-02770           EROSION CONTROL BLANKET                                                    5.000        SYS 

  48  621-06545           FERTILIZER                                                                 0.400        TON 

  49  621-06553           SEED MIXTURE, R                                                          149.000        LBS 
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  50  621-06557           SEED MIXTURE, T                                                          264.000        LBS 

  51  621-06565           MULCHING MATERIAL                                                          1.800        TON 

  52  621-06574           SODDING                                                                  302.000        SYS 

  53  628-09402           FIELD OFFICE, B                                                           13.000        MOS 

  54  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  55  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  56  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  57  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      26.000        MOS 

  58  701-09665           PILE, STEEL PIPE, 0.375 IN, 14 IN                                        778.000        LFT 

  59  703-06029           REINFORCING BARS, EPOXY COATED                                        38,135.000        LBS 

  60  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              120.000        CYS 

  61  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 

  62  706-51020           RAILING, CONCRETE, C                                                      15.000        CYS 

  63  707-09862           STRUCTURAL MEMBER, CONCRETE BOX BEAM, 27 IN X 48 IN                      365.000        LFT 

  64  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  65  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                              100.000        LFT 

  66  715-05148           PIPE, TYPE 2 CIRCULAR 10 IN                                               15.000        LFT 

  67  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                               35.000        LFT 

  68  715-05407           PIPE, END BENT DRAIN, 6 IN                                               110.000        LFT 

  69  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 

  70  715-90325           PIPE END SECTION, DIA 10"                                                  1.000        EACH 

  71  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  72  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 

  73  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              15.000        EACH 

  74  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

  75  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  76  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  77  801-07119           BARRICADE, III-B                                                         120.000        LFT 

  78  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         28.000        LFT 

  79  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          8.000        SFT 

  80  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,460.000        LFT 

  81  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                371.000        LFT 

  82  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 878.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         151.000        SYS 

  12  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-51368           SLOPEWALL, REMOVE                                                        111.000        SYS 

  15  202-96133           PIPE, REMOVE                                                              32.000        LFT 

  16  203-02000           EXCAVATION, COMMON                                                        30.000        CYS 

  17  205-06934           TEMPORARY MULCH                                                            1.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                   1,004.000        LFT 

  19  205-09387           TEMPORARY TURBIDITY CURTAIN                                              320.000        LFT 

  20  206-51220           EXCAVATION, WET                                                           22.000        CYS 

  21  206-51225           EXCAVATION, DRY                                                           52.000        CYS 

  22  207-08264           SUBGRADE TREATMENT, TYPE II                                               80.000        SYS 

  23  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               24.000        CYS 

  24  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               93.000        CYS 

  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         41.000        TON 

  26  302-07455           DENSE GRADED SUBBASE                                                      41.000        CYS 

  27  303-01180           COMPACTED AGGREGATE, NO. 53                                               46.000        TON 

  28  304-07491           HMA PATCHING, TYPE C                                                      28.000        TON 

  29  306-08043           MILLING, TRANSITION                                                      713.000        SYS 

  30  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         62.000        TON 

  31  401-10258           JOINT ADHESIVE, SURFACE                                                  558.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                                   558.000        LFT 

  33  406-05520           ASPHALT FOR TACK COAT                                                      0.300        TON 

  34  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             3.000        EACH 

  35  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             1.000        EACH 

  36  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 

  37  601-02241           GUARDRAIL, REMOVE                                                        368.000        LFT 

  38  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 

  39  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     112.500        LFT 

  40  603-97461           TEMPORARY FENCE                                                          605.000        LFT 

  41  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                244.000        SYS 

  42  610-07487           HMA FOR APPROACHES, TYPE B                                                46.000        TON 

  43  615-06490           RIGHT OF WAY MARKER                                                        3.000        EACH 

  44  616-02320           GEOTEXTILES                                                              323.000        SYS 

  45  616-06405           RIPRAP, REVETMENT                                                        211.000        TON 

  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  47  621-06557           SEED MIXTURE, T                                                           38.000        LBS 

  48  621-06565           MULCHING MATERIAL                                                          1.000        TON 

  49  621-06567           WATER                                                                      1.500        kGAL 
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          CALL ORDER   : 540                                              CONTRACT ID  : B -30379-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REPLACEMENT AND WIDENING 

 

  50  621-06575           SODDING, NURSERY                                                         410.000        SYS 

  51  621-06626           MULCHED SEEDING, D                                                     1,228.000        SYS 

  52  622-98200           SIGN, DO NOT DISTURB                                                       8.000        EACH 

  53  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  54  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  55  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  56  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  57  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  58  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 

  59  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  60  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           142.000        LFT 

  61  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  62  701-09662           PILE, STEEL PIPE, 0.250 IN, 14 IN                                      1,198.000        LFT 

  63  701-09674           PILE STEEL PIPE EPOXY COATED 0.250 IN, 14 IN                              77.000        LFT 

  64  701-09679           CONICAL PILE TIP, 14 IN                                                   23.000        EACH 

  65  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 19.900        CYS 

  66  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           133.000        EACH 

  67  703-06028           REINFORCING BARS                                                      46,546.000        LBS 

  68  703-06029           REINFORCING BARS, EPOXY COATED                                        73,658.000        LBS 

  69  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   86.000        EACH 

  70  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              571.500        CYS 

  71  706-11600           RAILING, CONCRETE, FC                                                     29.400        CYS 

  72  706-11622           CONCRETE BRIDGE RAILING TRANSITION, WFC                                    4.000        EACH 

  73  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  74  710-09158           PATCHING CONCRETE STRUCTURES                                              25.000        SFT 

  75  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                               30.000        LFT 

  76  715-46005           PIPE END SECTION, DIA 15"                                                  1.000        EACH 

  77  720-45030           INLET, E7                                                                  1.000        EACH 

  78  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  79  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 

  80  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 

  81  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  82  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  83  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  84  801-07118           BARRICADE, III-A                                                         204.000        LFT 

  85  802-04893           REFERENCE POST                                                             1.000        EACH 

  86  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       57.000        LFT 

  87  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  88  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS                 28.200        SFT 

  89  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                  4.500        SFT 

  90  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        110.000        LFT 

  91  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          854.000        LFT 

  92  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         427.000        LFT 

  93  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               11.000        EACH 

  94  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       11.000        EACH 
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          CALL ORDER   : 550                                              CONTRACT ID  : B -30651-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         200.000        SYS 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                        15.000        CYS 

  14  205-06937           TEMPORARY SILT FENCE                                                   1,080.000        LFT 

  15  205-09543           NO 2 STONE                                                               100.000        TON 

  16  213-09270           FLOWABLE BACKFILL, REMOVABLE                                              15.000        CYS 

  17  302-07455           DENSE GRADED SUBBASE                                                      32.000        CYS 

  18  305-09888           RELIEF JOINT                                                              70.000        LFT 

  19  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               850.000        SYS 

  20  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         71.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                                  510.000        LFT 

  22  401-11785           LIQUID ASPHALT SEALANT                                                   510.000        LFT 

  23  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  24  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             2.000        EACH 

  25  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             2.000        EACH 

  26  601-01625           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1                              2.000        EACH 

  27  601-02241           GUARDRAIL, REMOVE                                                        195.000        LFT 

  28  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      13.000        LFT 

  29  602-06729           BARRIER DELINEATOR                                                        12.000        EACH 

  30  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                186.000        SYS 

  31  616-02320           GEOTEXTILES                                                              844.000        SYS 

  32  616-06405           RIPRAP, REVETMENT                                                        410.000        TON 

  33  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  34  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  35  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  37  621-06559           MULCHED SEEDING, R                                                     4,320.000        SYS 

  38  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  39  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  40  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  41  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  42  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

  43  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,560.000        LBS 

  44  703-06029           REINFORCING BARS, EPOXY COATED                                        87,255.000        LBS 

  45  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   38.000        EACH 

  46  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              212.900        CYS 

  47  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 

  48  706-09962           RAILING, CONCRETE, PF-1                                                  336.000        LFT 

  49  706-11404           RAILING, STEEL, PF-1                                                     352.000        LFT 
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          CALL ORDER   : 550                                              CONTRACT ID  : B -30651-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

  50  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  51  710-09158           PATCHING CONCRETE STRUCTURES                                              50.000        SFT 

  52  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

  53  711-96800           STUD SHEAR CONNECTORS                                                  5,088.000        EACH 

  54  722-95883           BRIDGE DECK DRAIN SYSTEM                                              LUMP              LUMP 

  55  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  56  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  57  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              33.000        EACH 

  58  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 

  59  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  61  801-07118           BARRICADE, III-A                                                         192.000        LFT 

  62  801-07119           BARRICADE, III-B                                                         192.000        LFT 

  63  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 260.000        LFT 

  64  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                460.000        LFT 

  65  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               460.000        LFT 

  66  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 360.000        LFT 

  67  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               12.000        EACH 

  68  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       12.000        EACH 
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          CALL ORDER   : 560                                              CONTRACT ID  : B -33150-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            1.000        EACH 

  13  203-02000           EXCAVATION, COMMON                                                     9,320.000        CYS 

  14  203-02070           BORROW                                                                 6,000.000        CYS 

  15  203-51223           EXCAVATION, WATERWAY                                                     888.000        CYS 

  16  205-02234           TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE                       4.000        EACH 

  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     30.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                   1,873.000        LFT 

  19  205-09543           NO 2 STONE                                                               444.000        TON 

  20  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     182.000        CYS 

  21  207-08266           SUBGRADE TREATMENT, TYPE III                                           6,465.000        SYS 

  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            151.000        SYS 

  23  211-02050           B BORROW                                                               1,045.000        CYS 

  24  211-06467           AGGREGATE FOR END BENT BACKFILL                                           48.000        CYS 

  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               46.000        CYS 

  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,485.000        TON 

  27  302-07455           DENSE GRADED SUBBASE                                                      38.000        CYS 

  28  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,211.000        TON 

  29  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               180.000        SYS 

  30  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        365.000        TON 

  31  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  610.000        TON 

  32  401-10258           JOINT ADHESIVE, SURFACE                                                1,984.000        LFT 

  33  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,910.000        LFT 

  34  401-11785           LIQUID ASPHALT SEALANT                                                 1,984.000        LFT 

  35  406-05521           ASPHALT FOR TACK COAT                                                  4,400.000        SYS 

  36  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 

  37  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 

  38  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 

  39  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     131.000        LFT 

  40  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               220.000        SYS 

  41  610-07486           HMA FOR APPROACHES, TYPE A                                                42.000        TON 

  42  615-06490           RIGHT OF WAY MARKER                                                       39.000        EACH 

  43  615-06505           MONUMENT, B                                                                6.000        EACH 

  44  616-02320           GEOTEXTILES                                                            1,227.000        SYS 

  45  616-06405           RIPRAP, REVETMENT                                                        340.000        TON 

  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  47  621-02770           EROSION CONTROL BLANKET                                                  421.000        SYS 

  48  621-06545           FERTILIZER                                                                 2.000        TON 

  49  621-06553           SEED MIXTURE, R                                                          565.000        LBS 
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          CALL ORDER   : 560                                              CONTRACT ID  : B -33150-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  621-06565           MULCHING MATERIAL                                                          7.000        TON 

  51  621-06570           TOPSOIL                                                                1,368.000        CYS 

  52  621-06574           SODDING                                                                  867.000        SYS 

  53  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                      120.000        EACH 

  54  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                     240.000        EACH 

  55  628-09401           FIELD OFFICE, A                                                           16.000        MOS 

  56  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  16.000        MOS 

  57  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  58  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  59  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  60  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  61  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        32.000        MOS 

  62  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  63  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           103.000        LFT 

  64  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  65  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                      1,082.000        LFT 

  66  701-09679           CONICAL PILE TIP, 14 IN                                                   27.000        EACH 

  67  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 85.600        CYS 

  68  702-51015           CONCRETE, B, FOOTINGS                                                      5.400        CYS 

  69  703-01540           THREADED TIE BAR ASSEMBLY                                                 32.000        EACH 

  70  703-06029           REINFORCING BARS, EPOXY COATED                                       109,722.000        LBS 

  71  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              263.900        CYS 

  72  706-06344           RAILING, STEEL TS-1                                                      344.000        LFT 

  73  707-08158           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 42 IN X 49 IN                   528.000        LFT 

  74  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  75  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               64.000        LFT 

  76  715-05173           PIPE, TYPE 3 CIRCULAR 24 IN                                               80.000        LFT 

  77  715-05407           PIPE, END BENT DRAIN, 6 IN                                               130.000        LFT 

  78  715-46005           PIPE END SECTION, DIA 15"                                                  4.000        EACH 

  79  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 

  80  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  81  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  82  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 

  83  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  84  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  85  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  86  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  87  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  88  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          4.000        EACH 

  89  804-06770           DELINEATOR POST                                                            2.000        EACH 

  90  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        4,440.000        LFT 

  91  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       4,440.000        LFT 
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          CALL ORDER   : 570                                              CONTRACT ID  : B -33845-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         144.000        SYS 

  11  202-02272           PAVED SIDE DITCH, REMOVE                                                  38.000        LFT 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-92953           CURB AND GUTTER TURNOUT, REMOVE                                           14.000        SYS 

  14  203-02000           EXCAVATION, COMMON                                                        35.000        CYS 

  15  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      40.000        CYS 

  16  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               22.000        CYS 

  17  302-07455           DENSE GRADED SUBBASE                                                      30.000        CYS 

  18  306-08043           MILLING, TRANSITION                                                      574.000        SYS 

  19  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         48.000        TON 

  20  406-05521           ASPHALT FOR TACK COAT                                                    574.000        SYS 

  21  502-06329           PCCP, 12 IN                                                               15.000        SYS 

  22  503-03489           RETROFITTED TIE BARS                                                      23.000        EACH 

  23  503-05310           TERMINAL JOINT                                                            32.000        LFT 

  24  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  25  601-02241           GUARDRAIL, REMOVE                                                        700.000        LFT 

  26  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  27  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     182.000        LFT 

  28  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                177.000        SYS 

  29  616-02320           GEOTEXTILES                                                               64.000        SYS 

  30  616-06405           RIPRAP, REVETMENT                                                         36.000        TON 

  31  621-06574           SODDING                                                                   46.000        SYS 

  32  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  33  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 

  34  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 34.900        CYS 

  35  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            58.000        EACH 

  36  702-92857           CONCRETE, C, SUBSTRUCTURE                                                  6.800        CYS 

  37  703-06028           REINFORCING BARS                                                       4,407.000        LBS 

  38  703-06029           REINFORCING BARS, EPOXY COATED                                        86,261.000        LBS 

  39  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   36.000        EACH 

  40  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              290.700        CYS 

  41  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  3.000        EACH 

  42  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  1.000        EACH 

  43  706-11405           RAILING, STEEL, PF-2                                                     266.000        LFT 

  44  706-11603           RAILING, CONCRETE, PF-2                                                   11.500        CYS 

  45  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  46  715-91584           PIPE, PVC, 1.5"                                                           15.000        LFT 

  47  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  48  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  49  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              63.000        EACH 
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          CALL ORDER   : 570                                              CONTRACT ID  : B -33845-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 

 

  50  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 

  51  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 

  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  53  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  54  801-07119           BARRICADE, III-B                                                          24.000        LFT 

  55  802-07060           SIGN, SHEET, RELOCATE                                                      4.000        EACH 

  56  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                642.000        LFT 

  57  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               642.000        LFT 

  58  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                5.000        EACH 

  59  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        5.000        EACH 
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          CALL ORDER   : 580                                              CONTRACT ID  : B -34224-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                     4,180.000        CYS 

  13  203-02070           BORROW                                                                 1,437.000        CYS 

  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     18.000        TON 

  15  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 

  16  205-06937           TEMPORARY SILT FENCE                                                   3,370.000        LFT 

  17  205-06938           TEMPORARY SLOPE DRAIN                                                     90.000        LFT 

  18  205-09543           NO 2 STONE                                                               100.000        TON 

  19  207-08264           SUBGRADE TREATMENT, TYPE II                                              192.000        SYS 

  20  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           3,710.000        SYS 

  21  211-02050           B BORROW                                                                 216.000        CYS 

  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              150.000        CYS 

  23  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            2,868.000        CYS 

  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,104.000        TON 

  25  302-07455           DENSE GRADED SUBBASE                                                      27.000        CYS 

  26  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        266.000        TON 

  27  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  447.000        TON 

  28  401-10258           JOINT ADHESIVE, SURFACE                                                1,390.000        LFT 

  29  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,390.000        LFT 

  30  401-11785           LIQUID ASPHALT SEALANT                                                 1,390.000        LFT 

  31  406-05521           ASPHALT FOR TACK COAT                                                  3,397.000        SYS 

  32  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  33  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     156.250        LFT 

  34  602-06729           BARRIER DELINEATOR                                                        20.000        EACH 

  35  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               162.000        SYS 

  36  610-07487           HMA FOR APPROACHES, TYPE B                                                53.000        TON 

  37  615-06505           MONUMENT, B                                                                3.000        EACH 

  38  615-06510           MONUMENT, C                                                                1.000        EACH 

  39  616-02320           GEOTEXTILES                                                              351.000        SYS 

  40  616-06405           RIPRAP, REVETMENT                                                        224.000        TON 

  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  42  621-02770           EROSION CONTROL BLANKET                                                6,257.000        SYS 

  43  621-06545           FERTILIZER                                                                 1.000        TON 

  44  621-06553           SEED MIXTURE, R                                                          340.000        LBS 

  45  621-06565           MULCHING MATERIAL                                                          4.000        TON 

  46  621-06574           SODDING                                                                  385.000        SYS 

  47  628-09402           FIELD OFFICE, B                                                           17.000        MOS 

  48  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  17.000        MOS 

  49  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
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          CALL ORDER   : 580                                              CONTRACT ID  : B -34224-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 

 

  50  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  51  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  52  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       34.000        MOS 

  53  701-09558           TEST PILE, INDICATOR, PRODUCTION                                          97.000        LFT 

  54  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 

  55  701-95780           PILE, STEEL H, HP 12 IN X 74                                             231.000        LFT 

  56  703-06029           REINFORCING BARS, EPOXY COATED                                        39,465.000        LBS 

  57  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               76.300        CYS 

  58  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                   141.300        SYS 

  59  706-11455           BRIDGE RAILING PEDESTRIAN FENCE                                          132.000        LFT 

  60  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  61  706-51020           RAILING, CONCRETE, C                                                      29.400        CYS 

  62  707-05983           STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN                        260.000        LFT 

  63  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  64  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              115.000        LFT 

  65  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              104.000        LFT 

  66  715-46005           PIPE END SECTION, DIA 15"                                                  5.000        EACH 

  67  720-45030           INLET, E7                                                                  2.000        EACH 

  68  731-93945           FACE PANELS, CONCRETE                                                  7,307.000        SFT 

  69  731-93946           WALL ERECTION                                                          7,307.000        SFT 

  70  731-93947           LEVELING PAD, CONCRETE                                                   325.000        LFT 

  71  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  72  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               2.000        EACH 

  73  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  75  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  76  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  77  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       2,910.000        LFT 
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          CALL ORDER   : 590                                              CONTRACT ID  : B -34314-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-01066           HYDRO DEMOLITION                                                       1,158.000        SYS 

  11  202-02240           PAVEMENT REMOVAL                                                         278.000        SYS 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            1,157.000        SYS 

  14  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 

  15  205-06937           TEMPORARY SILT FENCE                                                     250.000        LFT 

  16  205-09543           NO 2 STONE                                                               100.000        TON 

  17  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                         8.000        EACH 

  18  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          17.000        CYS 

  19  302-07455           DENSE GRADED SUBBASE                                                      46.000        CYS 

  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               594.000        SYS 

  21  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         65.000        TON 

  22  401-09727           CORING ASPHALT PAVEMENT, FULL DEPTH                                   LUMP              LUMP 

  23  401-10258           JOINT ADHESIVE, SURFACE                                                  200.000        LFT 

  24  401-11785           LIQUID ASPHALT SEALANT                                                   200.000        LFT 

  25  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  26  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             2.000        EACH 

  27  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  28  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                        162.500        LFT 

  29  601-02241           GUARDRAIL, REMOVE                                                        836.000        LFT 

  30  601-91426           GUARDRAIL TERMINAL END SECTION, A                                          2.000        EACH 

  31  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  32  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     343.800        LFT 

  33  602-06729           BARRIER DELINEATOR                                                        59.000        EACH 

  34  602-91266           CONCRETE MEDIAN BARRIER, MODIFIED                                         44.200        LFT 

  35  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                278.000        SYS 

  36  616-02320           GEOTEXTILES                                                              135.000        SYS 

  37  616-06405           RIPRAP, REVETMENT                                                         78.000        TON 

  38  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  39  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  40  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  41  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  42  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  43  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        18.000        MOS 

  44  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,874.000        EACH 

  45  703-06029           REINFORCING BARS, EPOXY COATED                                        30,533.000        LBS 

  46  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  176.000        EACH 

  47  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  48  706-51025           RAILING, CONCRETE, C                                                     675.000        LFT 

  49  708-51813           PNEUMATICALLY PLACED MORTAR                                            1,165.000        SFT 
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          CALL ORDER   : 590                                              CONTRACT ID  : B -34314-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

  51  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  52  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          10.000        SFT 

  53  722-51842           BRIDGE DECK OVERLAY                                                    1,174.000        SYS 

  54  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           10.000        CYS 

  55  722-60824           SURFACE MILLING                                                        2,314.000        SYS 

  56  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   195.000        LFT 

  57  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 

  58  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,166.000        LFT 

  59  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,611.000        LFT 

  60  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 

  61  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 

  62  801-06710           FLASHING ARROW SIGN                                                      270.000        DAY 

  63  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  64  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        1.000        EACH 

  65  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  66  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        680.000        LFT 

  67  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              170.000        LFT 

  68  801-99182           TEMPORARY CHANGEABLE MESSAGE SIGN, INSTALL AND MAINTAIN                    2.000        EACH 

  69  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

  70  805-06595           CONDUIT, PVC, 2 IN                                                       200.000        LFT 

  71  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                               192.000        LFT 

  72  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                            900.000        LFT 

  73  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 

  74  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                      58.000        LFT 

  75  808-06716           LINE, REMOVE                                                           1,672.000        LFT 

  76  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               406.000        LFT 

  77  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                901.000        LFT 

  78  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,181.000        LFT 
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          CALL ORDER   : 600                                              CONTRACT ID  : B -34320-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         138.000        SYS 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  205-06937           TEMPORARY SILT FENCE                                                     800.000        LFT 

  14  205-09543           NO 2 STONE                                                               100.000        TON 

  15  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         100.000        LFT 

  16  213-09270           FLOWABLE BACKFILL, REMOVABLE                                              24.000        CYS 

  17  302-07455           DENSE GRADED SUBBASE                                                      52.000        CYS 

  18  306-08043           MILLING, TRANSITION                                                      685.000        SYS 

  19  306-08159           MILLING ASPHALT                                                          294.000        SYS 

  20  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         82.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                                  776.000        LFT 

  22  401-11785           LIQUID ASPHALT SEALANT                                                   776.000        LFT 

  23  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  24  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  25  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                         25.000        LFT 

  26  601-02241           GUARDRAIL, REMOVE                                                        576.000        LFT 

  27  601-05999           CURVED TERMINAL END                                                        1.000        EACH 

  28  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 

  29  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     325.000        LFT 

  30  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 

  31  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                307.400        SYS 

  32  615-06535           BENCH MARK POST, RESET                                                     1.000        EACH 

  33  616-02320           GEOTEXTILES                                                              373.000        SYS 

  34  616-06405           RIPRAP, REVETMENT                                                         36.000        TON 

  35  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  36  621-06559           MULCHED SEEDING, R                                                     1,680.000        SYS 

  37  621-06567           WATER                                                                      1.000        kGAL 

  38  621-06574           SODDING                                                                   24.000        SYS 

  39  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  40  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  41  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  42  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  43  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  44  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        18.000        MOS 

  45  703-01540           THREADED TIE BAR ASSEMBLY                                                 48.000        EACH 

  46  703-06029           REINFORCING BARS, EPOXY COATED                                        58,022.000        LBS 

  47  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              125.200        CYS 

  48  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  49  706-51020           RAILING, CONCRETE, C                                                      12.200        CYS 
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          CALL ORDER   : 600                                              CONTRACT ID  : B -34320-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

  50  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  51  710-09158           PATCHING CONCRETE STRUCTURES                                              50.000        SFT 

  52  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  53  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  54  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 

  55  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  57  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  58  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  59  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 400.000        LFT 

  60  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                250.000        LFT 

  61  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                               32.000        LFT 

  62  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                 50.000        LFT 

  63  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                6.000        EACH 

  64  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        6.000        EACH 
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          CALL ORDER   : 610                                              CONTRACT ID  : B -34622-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-01066           HYDRO DEMOLITION                                                         457.000        SYS 

  11  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              457.000        SYS 

  12  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               339.000        SYS 

  13  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                         28.000        TON 

  14  406-05521           ASPHALT FOR TACK COAT                                                    339.000        SYS 

  15  601-92948           GUARDRAIL, ADJUST HEIGHT                                                 179.000        LFT 

  16  616-02320           GEOTEXTILES                                                               57.000        SYS 

  17  616-06405           RIPRAP, REVETMENT                                                         33.000        TON 

  18  621-06574           SODDING                                                                   41.000        SYS 

  19  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  20  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  21  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  22  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         6.000        MOS 

  23  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         270.000        SFT 

  24  722-51842           BRIDGE DECK OVERLAY                                                      457.000        SYS 

  25  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            3.000        CYS 

  26  722-51874           OVERLAY DAM                                                               68.000        SFT 

  27  722-60824           SURFACE MILLING                                                          913.000        SYS 

  28  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  29  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  30  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              62.000        EACH 

  31  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 

  32  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  34  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  35  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  36  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          526.000        LFT 

  37  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         526.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                         648.000        SYS 

  12  202-02240           PAVEMENT REMOVAL                                                         460.000        SYS 

  13  202-02276           GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE                                2.000        EACH 

  14  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              648.000        SYS 

  15  202-91385           INLET, REMOVE                                                              1.000        EACH 

  16  207-09935           SUBGRADE TREATMENT, TYPE IC                                               86.000        SYS 

  17  302-07455           DENSE GRADED SUBBASE                                                      72.000        CYS 

  18  304-07491           HMA PATCHING, TYPE C                                                      38.000        TON 

  19  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               846.000        SYS 

  20  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         78.000        TON 

  21  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                   70.000        TON 

  22  401-10258           JOINT ADHESIVE, SURFACE                                                  660.000        LFT 

  23  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             660.000        LFT 

  24  401-11785           LIQUID ASPHALT SEALANT                                                   660.000        LFT 

  25  406-05521           ASPHALT FOR TACK COAT                                                    930.000        SYS 

  26  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             7.000        EACH 

  27  601-01627           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 

  28  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 

  29  601-02024           GUARDRAIL, TRANSITION, TGB, MODIFIED                                       1.000        EACH 

  30  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                         63.000        LFT 

  31  601-02241           GUARDRAIL, REMOVE                                                      1,532.000        LFT 

  32  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   2.000        EACH 

  33  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 

  34  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 

  35  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     869.000        LFT 

  36  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       325.000        LFT 

  37  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                412.000        SYS 

  38  616-02320           GEOTEXTILES                                                               74.000        SYS 

  39  616-05688           RIPRAP, CLASS 1                                                          129.000        TON 

  40  616-06405           RIPRAP, REVETMENT                                                        129.000        TON 

  41  628-09401           FIELD OFFICE, A                                                            8.000        MOS 

  42  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  43  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  44  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         8.000        MOS 

  45  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           152.000        EACH 

  46  703-06029           REINFORCING BARS, EPOXY COATED                                        16,050.000        LBS 

  47  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  198.000        EACH 

  48  704-51002           CONCRETE, C, SUPERSTRUCTURE                                                1.800        CYS 

  49  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
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  50  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  51  710-09158           PATCHING CONCRETE STRUCTURES                                             100.000        SFT 

  52  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         582.000        SFT 

  53  722-51842           BRIDGE DECK OVERLAY                                                      648.000        SYS 

  54  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           19.000        CYS 

  55  722-60824           SURFACE MILLING                                                          648.000        SYS 

  56  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  57  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  58  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,580.000        LFT 

  59  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  60  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  61  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 

  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  63  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

  64  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  65  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              660.000        LFT 

  66  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                                 200.000        LFT 

  67  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 772.000        LFT 

  68  808-06716           LINE, REMOVE                                                           1,240.000        LFT 

  69  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                248.000        LFT 

  70  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               248.000        LFT 

  71  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                                60.000        LFT 

  72  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 772.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  202-01066           HYDRO DEMOLITION                                                       4,154.000        SYS 

  13  202-02240           PAVEMENT REMOVAL                                                       1,180.000        SYS 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  19  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  20  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            4,154.000        SYS 

  21  203-02000           EXCAVATION, COMMON                                                         8.000        CYS 

  22  205-06937           TEMPORARY SILT FENCE                                                     840.000        LFT 

  23  206-51225           EXCAVATION, DRY                                                          202.000        CYS 

  24  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,847.000        SYS 

  25  211-06467           AGGREGATE FOR END BENT BACKFILL                                          202.000        CYS 

  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        475.000        TON 

  27  302-07455           DENSE GRADED SUBBASE                                                     268.000        CYS 

  28  304-07491           HMA PATCHING, TYPE C                                                     168.000        TON 

  29  304-07494           WIDENING WITH HMA, TYPE C                                                200.000        TON 

  30  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             4,356.000        SYS 

  31  306-08042           MILLING, SCARIFICATION                                                 1,858.000        SYS 

  32  306-08043           MILLING, TRANSITION                                                    1,335.000        SYS 

  33  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                        803.000        TON 

  34  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  662.000        TON 

  35  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                           16.000        TON 

  36  401-10258           JOINT ADHESIVE, SURFACE                                                8,724.000        LFT 

  37  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           6,310.000        LFT 

  38  401-11785           LIQUID ASPHALT SEALANT                                                13,914.000        LFT 

  39  406-05520           ASPHALT FOR TACK COAT                                                      5.200        TON 

  40  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                            14.000        EACH 

  41  601-02241           GUARDRAIL, REMOVE                                                        350.000        LFT 

  42  602-06729           BARRIER DELINEATOR                                                        52.000        EACH 

  43  606-07484           MILLED HMA CORRUGATIONS                                                5,694.000        LFT 

  44  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              1,608.000        SYS 

  45  616-02320           GEOTEXTILES                                                            1,972.000        SYS 

  46  616-06405           RIPRAP, REVETMENT                                                        514.000        TON 

  47  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  48  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  49  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 91 

 

          CALL ORDER   : 630                                              CONTRACT ID  : B -34632-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  51  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  52  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  53  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  54  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  55  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  56  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  57  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  58  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  59  621-06574           SODDING                                                                  477.000        SYS 

  60  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  61  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  62  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  63  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  64  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 

  65  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           516.000        EACH 

  66  703-06029           REINFORCING BARS, EPOXY COATED                                       200,131.000        LBS 

  67  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                1,188.000        EACH 

  68  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              432.600        CYS 

  69  706-09960           RAILING, CONCRETE, FC                                                  1,039.000        LFT 

  70  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                   24.000        EACH 

  71  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  72  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  73  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  74  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  75  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  76  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  77  710-09158           PATCHING CONCRETE STRUCTURES                                              10.000        SFT 

  78  711-51035           STRUCTURAL STEEL                                                       9,400.000        LBS 

  79  711-51864           DRILLED HOLE                                                           2,320.000        EACH 

  80  711-96800           STUD SHEAR CONNECTORS                                                  2,640.000        EACH 

  81  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,868.000        SFT 

  82  722-51842           BRIDGE DECK OVERLAY                                                    5,208.000        SYS 

  83  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           28.000        CYS 

  84  722-60824           SURFACE MILLING                                                        6,080.000        SYS 

  85  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              13.000        EACH 

  86  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  87  801-06196           DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE ROUTES                             20.000        EACH 

  88  801-06201           TEMPORARY PANEL SIGNS                                                    614.000        SFT 

  89  801-06202           TEMPORARY PANEL SIGN SUPPORTS                                            182.000        LFT 

  90  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,612.000        LFT 

  91  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           39,285.000        LFT 

  92  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 

  93  801-06640           CONSTRUCTION SIGN, A                                                      70.000        EACH 

  94  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  95  801-06710           FLASHING ARROW SIGN                                                      680.000        DAY 

  96  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  97  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  98  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            4,120.000        LFT 
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  99  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

 100  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        100.000        LFT 

 101  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       16.000        LFT 

 102  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          174.000        SFT 

 103  807-02370           LIGHT STRUCTURE, REMOVE AND RESET                                          2.000        EACH 

 104  808-06716           LINE, REMOVE                                                          20,832.000        LFT 

 105  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 106  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             2,533.000        LFT 

 107  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              5,209.000        LFT 

 108  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             4,595.000        LFT 

 109  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              253.000        EACH 

 110  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      253.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                       2,070.000        SYS 

  12  202-02240           PAVEMENT REMOVAL                                                         446.000        SYS 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            2,070.000        SYS 

  16  203-02000           EXCAVATION, COMMON                                                        79.000        CYS 

  17  205-06937           TEMPORARY SILT FENCE                                                   1,245.000        LFT 

  18  206-51225           EXCAVATION, DRY                                                           21.000        CYS 

  19  211-06467           AGGREGATE FOR END BENT BACKFILL                                           21.000        CYS 

  20  302-07455           DENSE GRADED SUBBASE                                                      75.000        CYS 

  21  306-08042           MILLING, SCARIFICATION                                                   987.000        SYS 

  22  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         34.000        TON 

  23  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         49.000        TON 

  24  401-10258           JOINT ADHESIVE, SURFACE                                                  720.000        LFT 

  25  401-11785           LIQUID ASPHALT SEALANT                                                   720.000        LFT 

  26  406-05521           ASPHALT FOR TACK COAT                                                    987.000        SYS 

  27  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  28  601-02241           GUARDRAIL, REMOVE                                                        100.000        LFT 

  29  601-06035           GUARDRAIL, RESET                                                         100.000        LFT 

  30  602-06729           BARRIER DELINEATOR                                                         4.000        EACH 

  31  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               232.000        SYS 

  32  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                216.000        SYS 

  33  616-02320           GEOTEXTILES                                                              215.000        SYS 

  34  616-06405           RIPRAP, REVETMENT                                                         64.000        TON 

  35  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  36  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  37  621-06574           SODDING                                                                   42.000        SYS 

  38  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  39  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  40  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  41  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  42  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  43  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 

  44  703-06029           REINFORCING BARS, EPOXY COATED                                        35,972.000        LBS 

  45  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  254.000        EACH 

  46  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               72.000        CYS 

  47  706-09959           RAILING, CONCRETE, FT                                                      9.000        LFT 

  48  706-09960           RAILING, CONCRETE, FC                                                     24.000        LFT 

  49  706-09960           RAILING, CONCRETE, FC                                                      9.000        LFT 
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  50  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  51  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    2.000        EACH 

  52  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    2.000        EACH 

  53  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  54  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  55  710-09158           PATCHING CONCRETE STRUCTURES                                              15.000        SFT 

  56  715-91361           PIPE, PVC, 6 IN                                                           30.000        LFT 

  57  720-44000           CASTING, ADJUST TO GRADE                                                  11.000        EACH 

  58  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         955.000        SFT 

  59  722-51842           BRIDGE DECK OVERLAY                                                    2,150.000        SYS 

  60  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           18.200        CYS 

  61  722-60824           SURFACE MILLING                                                        1,990.000        SYS 

  62  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    83.000        LFT 

  63  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  64  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  65  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 

  66  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,999.000        LFT 

  67  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  136.000        LFT 

  68  801-06640           CONSTRUCTION SIGN, A                                                      43.000        EACH 

  69  801-06645           CONSTRUCTION SIGN, B                                                      17.000        EACH 

  70  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  71  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  72  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,250.000        LFT 

  73  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  74  808-06716           LINE, REMOVE                                                           3,420.000        LFT 

  75  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              2,640.000        LFT 

  76  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             3,290.000        LFT 

  77  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               23.000        EACH 

  78  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       23.000        EACH 
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          CALL ORDER   : 650                                              CONTRACT ID  : B -35463-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-01066           HYDRO DEMOLITION                                                       2,730.000        SYS 

  11  202-02240           PAVEMENT REMOVAL                                                         387.000        SYS 

  12  202-02273           CENTER CURB, CONCRETE, REMOVE                                            100.000        SYS 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            2,730.000        SYS 

  15  302-07455           DENSE GRADED SUBBASE                                                      65.000        CYS 

  16  306-08043           MILLING, TRANSITION                                                    1,759.000        SYS 

  17  401-07339           QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                                       146.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                                1,000.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                 1,000.000        LFT 

  20  406-05521           ASPHALT FOR TACK COAT                                                  1,759.000        SYS 

  21  605-06240           CENTER CURB, A, CONCRETE                                                 100.000        SYS 

  22  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                387.000        SYS 

  23  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  24  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  25  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  26  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  27  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 

  28  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  29  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  30  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  31  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 

  32  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  4.000        CYS 

  33  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           230.000        EACH 

  34  703-06029           REINFORCING BARS, EPOXY COATED                                        25,273.000        LBS 

  35  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               28.000        CYS 

  36  706-51025           RAILING, CONCRETE, C                                                      20.000        LFT 

  37  708-51813           PNEUMATICALLY PLACED MORTAR                                               20.000        SFT 

  38  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  39  711-11697           STRUCTURAL STEEL MEMBER                                                    1.000        EACH 

  40  711-51035           STRUCTURAL STEEL                                                       1,307.000        LBS 

  41  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         600.000        SFT 

  42  722-51842           BRIDGE DECK OVERLAY                                                    2,730.000        SYS 

  43  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           63.000        CYS 

  44  722-60824           SURFACE MILLING                                                        2,730.000        SYS 

  45  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    88.000        LFT 

  46  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            88.000        LFT 

  47  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  48  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  49  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           24,797.000        LFT 
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          CALL ORDER   : 650                                              CONTRACT ID  : B -35463-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 

  51  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 

  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  53  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        1.000        EACH 

  54  801-07118           BARRICADE, III-A                                                         288.000        LFT 

  55  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              820.000        LFT 

  56  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               5,683.000        LFT 

  57  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               6,980.000        LFT 

  58  808-06716           LINE, REMOVE                                                           2,150.000        LFT 

  59  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  60  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             1,378.000        LFT 

  61  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,487.000        LFT 

  62  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,154.000        LFT 

  63  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                                5.000        LFT 

  64  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                              1,348.000        LFT 

  65  808-11493           LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN.                                34.000        LFT 

  66  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               6,443.000        LFT 

  67  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        72.000        LFT 

  68  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               16.000        EACH 

  69  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       16.000        EACH 
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          CALL ORDER   : 660                                              CONTRACT ID  : B -35464-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,023.000        SYS 

  10  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         85.000        TON 

  11  401-10258           JOINT ADHESIVE, SURFACE                                                  200.000        LFT 

  12  401-11785           LIQUID ASPHALT SEALANT                                                   200.000        LFT 

  13  406-05521           ASPHALT FOR TACK COAT                                                  1,023.000        SYS 

  14  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  15  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  16  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  17  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  18  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 

  19  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  20  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         500.000        SFT 

  21  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      900.000        SFT 

  22  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   137.000        LFT 

  23  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 1,052.000        SYS 

  24  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  25  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                15.000        EACH 

  26  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 

  27  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  29  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  30  801-07119           BARRICADE, III-B                                                         120.000        LFT 

  31  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 400.000        LFT 

  32  808-06716           LINE, REMOVE                                                             470.000        LFT 

  33  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                418.000        LFT 

  34  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                               53.000        LFT 

  35  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                 50.000        LFT 
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          CALL ORDER   : 670                                              CONTRACT ID  : B -35861-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                        15.000        CYS 

  14  203-02070           BORROW                                                                   115.000        CYS 

  15  203-08607           LINEAR GRADING                                                           225.000        LFT 

  16  205-06937           TEMPORARY SILT FENCE                                                     100.000        LFT 

  17  206-51215           EXCAVATION, X                                                              8.000        CYS 

  18  206-51220           EXCAVATION, WET                                                           22.000        CYS 

  19  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      24.000        CYS 

  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                              105.000        SYS 

  21  211-06467           AGGREGATE FOR END BENT BACKFILL                                           12.000        CYS 

  22  303-01180           COMPACTED AGGREGATE, NO. 53                                               35.000        TON 

  23  304-07493           WIDENING WITH HMA, TYPE B                                                 15.000        TON 

  24  306-08043           MILLING, TRANSITION                                                      485.000        SYS 

  25  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         83.000        TON 

  26  401-10258           JOINT ADHESIVE, SURFACE                                                  305.000        LFT 

  27  401-11785           LIQUID ASPHALT SEALANT                                                   305.000        LFT 

  28  406-05521           ASPHALT FOR TACK COAT                                                    515.000        SYS 

  29  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             3.000        EACH 

  30  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 

  31  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               1.000        EACH 

  32  601-06037           GUARDRAIL END TREATMENT, I                                                 1.000        EACH 

  33  601-06037           GUARDRAIL END TREATMENT, I                                                 1.000        EACH 

  34  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  35  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     200.000        LFT 

  36  605-06120           CURB, CONCRETE                                                           137.000        LFT 

  37  615-06505           MONUMENT, B                                                                2.000        EACH 

  38  616-02320           GEOTEXTILES                                                              160.000        SYS 

  39  616-06405           RIPRAP, REVETMENT                                                        130.000        TON 

  40  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  41  701-09739           PILE SHOE, HP 12 X 53                                                      4.000        EACH 

  42  701-51195           PILE, STEEL H, HP 12 IN X 53                                              60.000        LFT 

  43  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 21.600        CYS 

  44  702-51015           CONCRETE, B, FOOTINGS                                                      4.400        CYS 

  45  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           292.000        EACH 

  46  703-06028           REINFORCING BARS                                                       3,557.000        LBS 

  47  703-06029           REINFORCING BARS, EPOXY COATED                                        45,076.000        LBS 

  48  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              146.200        CYS 

  49  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  2.000        EACH 
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          CALL ORDER   : 670                                              CONTRACT ID  : B -35861-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 

 

  50  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  2.000        EACH 

  51  706-11404           RAILING, STEEL, PF-1                                                     102.000        LFT 

  52  706-11418           RAILING, STEEL, PS-1                                                     102.000        LFT 

  53  706-51020           RAILING, CONCRETE, C                                                      14.000        CYS 

  54  707-07776           STRUCTURAL MEMBER, CONCRETE BOX BEAM, 21 IN X 36 IN                      367.000        LFT 

  55  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  56  710-09158           PATCHING CONCRETE STRUCTURES                                             200.000        SFT 

  57  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              100.000        LFT 

  58  715-05407           PIPE, END BENT DRAIN, 6 IN                                                60.000        LFT 

  59  720-45045           INLET, J10                                                                 2.000        EACH 

  60  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  61  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 

  62  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               4.000        EACH 

  63  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 

  64  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  65  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  66  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                               32.000        LFT 

  67  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                 40.000        LFT 
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          CALL ORDER   : 680                                              CONTRACT ID  : B -37425-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    STRAIGHTEN BEAM 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

   9  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  10  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  11  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         6.000        MOS 

  12  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  13  711-51864           DRILLED HOLE                                                              34.000        EACH 

  14  729-11819           STRAIGHTEN STEEL MEMBER                                               LUMP              LUMP 

  15  729-11819           STRAIGHTEN STEEL MEMBER                                               LUMP              LUMP 

  16  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  17  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  18  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  19  801-06710           FLASHING ARROW SIGN                                                       50.000        DAY 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 710                                              CONTRACT ID  : T -35315-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  10  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  11  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   7.000        EACH 

  12  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                       1,350.000        LFT 

  13  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                  92.000        EACH 

  14  805-08487           BACKPLATE, SIGNAL                                                        781.000        EACH 

  15  805-08487           BACKPLATE, SIGNAL                                                         75.000        EACH 

  16  805-11744           HANDHOLE SIGNAL, TYPE 2                                                    7.000        EACH 

  17  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     80.000        EACH 

  18  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                       20.000        EACH 

  19  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                  1,901.000        LFT 

  20  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  4,325.000        LFT 
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          CALL ORDER   : 720                                              CONTRACT ID  : T -36413-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, GREATER THAN 3'                                          10.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  801-92448           CONSTRUCTION SIGNS, MOBILE                                                35.000        DAY 

  10  802-04089           SIGN, SHEET, REMOVE                                                        2.000        EACH 

  11  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                      1,894.500        LFT 

  12  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        223.000        EACH 

  13  802-07060           SIGN, SHEET, RELOCATE                                                      6.000        EACH 

  14  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          849.250        SFT 

  15  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          6.000        SFT 

 


